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Nagar Nigam Gorakhpur 

E-Procurement Tender Notice 
 
NIT No. 604 Date: 27.02.2026 
 
Chief Engineer, Nagar Nigam Gorakhpur invites percentage-rate bids on 

http://etender.up.nic.in from eligible bidders for the following package under the CM-GRID 

Scheme. 

S
l
.
 
N
o
. 

Nagar 
Nigam 

 
 

Packag
e No. Included 

Roads 

Length 
of Road 

(Km) 

Estimated Cost 
Excluding GST (Rs. 

Lakh) 
Total 

Estimated 
Cost of 

Work (Rs. 
in Lakh) 

Earnest 
Money 
Deposit 
(Rs. in 
Lakh) 

Duration of 
Constructi
on Work 

(in 
Months) 

Tender Fee 
Including  

GST Construct
ion Cost 

Mainten
ance 

cost for 
5 Years 

1 2 3 4 5 6 7 8 9 10 11 

1 

Gorakhpur 

 

 

Gkp/C

MG/Ph

03-02 

Kachahari 

Chauraha 

to 

Betiahata 

Chauraha  

via Shastri 

Chowk 

0.780 1701.91 22.92 

 

 

1730.89 20.00 12 23600.00 

 
 

Sl.no Events  Date/Time 
1.  Availability of tender documents on e-tendering portal From 09/03/2026, 11:59 PM 
2.  Pre-Bid meeting Date & Venue 16/03/2026, 12:00 PM at 3rd floor URIDA, 

Sector-7, Gomti Nagar Extension, Lucknow 
-226010 

3.  Last date of Submission of e-Bids on E-tender Portal 27/03/2026, 05:00 PM 
4.  Date of Opening of tender 28/03/2026, 11:00 AM 
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The Employer has right to issue addendum/corrigendum as per ITB clause-10 on-line which will not be 
published in any newspaper. All prospective bidders are advised to keep regular watch and visit e- tender portal 
regularly. 

 
For further details please log on to https://etender.up.nic.in and down load the bid document 

 
 

 
(Amit Kumar Sharma) 

Chief Engineer 
Nagar Nigam Gorakhpur 

 
Instructions for Nagar Nigam: - 

1. The package name should be written in a unique form. LKO/CMG 25-26/ Pkg-1; 
LKO/CMG 24-25/Pkg-2 (if required) and so on for other packages (even for next 
phase). 

2. In Column 6 & 7 the cost to be entered is including electricity utility shifting, but 
excluding GST,T&P, centage,overhead charges and contingency charges and etc.  

3. Nagar Nigam is instructed to modify yellow highlighted text and remove red 
highlighted text. 

4. Any Nagar Nigam should make the package of more than 25 Cr. (except any single 
road for less than 25 Cr.) but less than 100 Cr and two tenders for more than 100 Cr. 

5. The duration of work should be 12 to 15 months (as per scope of work) under 
column 10.  
5.1 If the cost of tender is less than 15 Cr. then the time duration shall not exceed 12 

months (including monsoon period). 
5.2 If the cost of tender is more than 75 Cr. then the time duration shall not exceed 

18 months (including monsoon period). 
6. Nagar Nigam is instructed to enter the aggregate cost of the package for both 

construction cost and maintenance cost. 
7. For EMD: 2% of Estimated cost. 
8. While uploading tender in etender.up.nic.in, Nagar Nigam must ensure that 

‘CMGRIDS’ word should be there in Tender-id for easy identification of CMGRIDS 
related projects. 

9. Following are to be adopted for Tender Fee: 
a) If any pre-approved own tender fee is available with any Nagar Nigam, then Nagar 

Nigam can adopt the same. 
b) Else, as per Uttar Pradesh Procurement Manual (2016) i.e. 0.20% of the cost of  

tender rounded to the nearest multiple of 100, subject to a maximum of Rs. 
35,000 (thirty-five thousand) plus GST (for above Rs. 10 Lakh). 

 
 
. 
 

  

Comment [G1]: Dobt dyceo sir 

Comment [DU2]: done 
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नगर िनगम गोरखपुर  
ई-ŮƐोरमेȴ िनिवदा सूचना 

पũांक. 604                         िदनांक : 27.02.2026 
 

मुƥ अिभयंता , नगर िनगम गोरखपुर सीएम-िŤड योजनाȶगŊत िनɻिलİखत पैकेज के िलए पाũ िनिवदादाता से  
ई-िनिवदायŐ ( http://etender.up.nic.in ) पर Ůितशत दर के आधार  पर िनिवदा  आमंिũत की जाती है। 

Ţ.
सं. 

नगर 
िनगम 

पैके
ज 
सं. 

अȶिनŊिह
त मागŊ 

मागŊ की 
लɾाई 

अनुमािनत लागत 
जीएसटी रिहत (ŝ. 

लाख मŐ) 

कायŖ की 
सɼूणŊ 

अनुमािन
त लागत 
(ŝ. लाख 

मŐ) 

धरोहर 
धनरािश (ŝ. 

लाख मŐ) 

िनमाŊण 
कायŊ पूणŊ 
करने की 

अविध (माह 
मे) 

िनिवदा Ůपũ 
का मूʞ 
जीएसटी 
सिहत िनमाŊण  

5 सालो का 
अनुरƗण  

1 2 3 4 5 6 7 8 9 10 11 

1 गोरखपुर 

 

Gkp/

CMG

/Ph0

3-02 

कचहरी 

चौराहे से 

शा˓ी चौक 

होते Šए 

बेितयाहाता 

चौराहे तक 

0.780  
1701.9

1 
22.92 

 

 

1730.89 
20.00 12 23600.00 

 

िनिवदा से सɾİɀत िनयम/शतő तथा िववरण http://etender.up.nic.in पर िदनांक 09/03/2026 से देखी जा सकती है । 

Ţ.सं आयोजन िदनांक/समय 
1 ई-टŐडįरंग पोटőल पर िनिवदा दˑावेज की उपलɩता   09/03/2026, से  11:59  अपरा˥ 

2 Ůी-िबड बैठक  16/03/2026, 12:00 अपरा˥ तीसरी मंिजल पर 
यूįरडा, सेƃर-7, गोमती नगर एƛटŐशन, 
लखनऊ -226010 

3 ई-टŐडįरंग पोटŊल पर िनिवदा दˑावेज अपलोड करने की अİȶम ितिथ  27/03/2026, 05:00 अपरा˥ 

4 तकनीकी िबड खोले जाने की ितिथ  28/03/2026, 11:00 पूवाŊ˥ 

 
िनिवदा आमंũणकताŊ को आईटीबी Ƒॉज-10 के अनुसार ऑनलाइन पįरिशʼ/शुİȠपũ जारी करने का अिधकार है जो िकसी भी 
समाचार पũ मŐ Ůकािशत नही ंिकया जाएगा। सभी संभािवत िनिवदादाताओ ंको सलाह दी जाती है िक वह  िनयिमत ŝप से ई-िनिवदा 
पोटŊल पर िनगरानी रखŐ । 
अिधक जानकारी के िलए कृपया https://etender.up.nic.in पर लॉग ऑन करŐ  तथा िबड डाƐूमेȴ को डाउनलोड करŐ  । 

 
 

मुƥ अिभयंता , 
नगर िनगम गोरखपुर 
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Nagar Nigam Gorakhpur 
Notice Inviting E- Tenders (NIT) 

vide NIT No.  604 Dated 27.02.2026 

E-Procurement 
 

1)  Chief Engineer, Nagar Nigam Gorakhpur invites on-line percentage-rate bids from the 

eligible Contractors for the following work including five (5) years maintenance under 

CM-GRID Scheme. The bidders shall be registered with UPPWD in at least class (A) for 

road works or equivalent class and category in Nagar Nigam/CPWD/MES/Railways and 

other State Govt. and Central Govt. Departments. The Bidder who is not registered as 

mentioned above may submit the bid, subject to submission of all documents required 

for registration in the relevant class and categories in Nagar Nigam as per 

guidelines/Circular संƥा - 8/2017/836/23-7-17-176 (सा0) /06 िदनांक 08 जून 2017, तक0 

सेल/07 /िनदे0/2019 िदनांक 28 जून 2019, संƥा - 3890/नौ-5-19-149सा/2019 िदनांक 20 

िसतɾर. Such bidder shall have to get registered in Nagar Nigam before award of 

contract. 

The Bidder may submit bids for any or all the works as specified in SBD. Bidders are 

advised to note the eligibility criteria specified in Instruction to Bidders (ITB) and other 

sections of Standard Bidding Document (SBD) to qualify for the award of the contract. 

Bidders shall submit their bid on e-tender portal i.e.   http://etender.up.nic.in  

Sl

. 

N

o. 

Nagar 

Nigam 

 

 

Package 

No. 
Included 

Roads 

Length of 

Road 

(Km) 

Estimated Cost 

Excluding GST (Rs. 

Lakh) 

Total 

Estimat

ed Cost 

of 

Work 

(Rs. In 

Lakh) 

Earnest 

Money 

Deposit* 

(Rs. in 

Lakh) 

Duration 

of 

Construc

tion 

Work 

(in 

Months) 

Tender 

Fee 

Includin

g  

GST 

Constru

ction 

cost 

Mainten

ance 

cost for 

5 Years 

1 2 3 4 5 6 7 8 9 10 11 

1 Gorakhpur 
Gkp/CM

G/Ph03-

Kachahari 

Chauraha to 

Betiahata 

0.780 1701.91 22.92 
 

20.00 12 
23600.0

0 

Comment [G3]: Modified name 
from previous document 

Comment [G4]: Ok 
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02 Chauraha  via 

Shastri Chowk 

1730.89 

*2% of Estimated cost of work 

 Note: Bid Security will be a fixed sum rounded off to the nearest ten thousand Rupees. 

2) Bidders are advised to visit the project sites of the work and physically assess the 

activities (including geographical & geological aspects) which are involved for 

completing the work including the quantum of work besides the information supplied in 

the tender document. No claim whatsoever shall be entertained on this account. 

3) Time allowed for completion of whole work is as per column no. 10 (as above), 

including rainy season.  

4) The bids shall remain valid for acceptance for a period of 120 days from the last date of 

submission of bids. Bids once submitted cannot be withdrawn.  

5) The Bidders need to submit Earnest Money Deposit (EMD) and Tender Document fee 

(including GST) as shown in column no. – 9 & 11 of the table (as above).  

6) Availability of Bid Documents and mode of submission: The bid document is available 

on-line and should be submitted on-line in https://etender.up.nic.in. The Bidder would 

be required to register himself in the web-site. For submission of the bids, the Bidder is 

required to have a valid Digital Signature Certificate (DSC) issued from any one of the 

authorized Certifying Authorities. Digital signature is mandatory to participate in the e-

tendering. 

7) A pre-bid meeting shall be held at the Office or through online mode by the Authority, at 

the address and on the date mentioned in the Appendix to the ITB, for the purpose of 

clarifying issues and answering questions on any matter that may be raised at that stage, 

as stated in the SBD. Interested bidders are required to submit their queries by email to 

the Nagar Nigam email ID (nagarnigamgkp@gmail.com) with a copy to 

urida.goup@gmail.com, at least    48 hours prior to the scheduled date and time of the 

pre-bid meeting. 

8) Bids must be submitted online and the technical bids will be opened online on date 

27.03.2026 at 05:00 PM. If the office happens to be closed on the date of opening of the 
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bids as specified, the bids will be opened online on the next working day respectively, at 

the same time and validity of bid will be considered from the original date. The date and 

time of opening of the financial bid shall be notified on website http://etender.up.nic.in . 

The Financial bids shall be accordingly opened online.  

9) A bidder shall not be permitted to bid for works in the in the ULB responsible for award 

and execution of contracts in which his/her or his/her spouse’s near relatives (defined as 

first blood relations, and their spouses) is posted as an officer in any capacity between 

the grades of Elected member of Nagar Nigam/ Nagar Palika /Nagar Panchayat, 

Municipal Commissioner, Chief Engineer, Executive Engineer, Assistant Engineer , Junior 

Engineer accountant and departmental clerk, Executive Officer/UNA/ANA,/ KNA etc. . 

Bidder shall also submit an affidavit clearly mentioning the names and designation of 

relatives working in any capacity in the ULB responsible for award and execution of 

work. 

10) Retired Gazetted officer (retired within one year) from any state/Central Government is 

not allowed to work in the Contractor establishment without Government permission. 

This contract is liable to be cancelled if either the Contractor or any of his/her 

employees is found any time to be such a person who had not obtained the permission 

of the Government as aforesaid before submission of the tender or engagement in the 

Contractor’s service. 

11) Bid documents and other details consisting of qualification information and eligibility 

criteria of bidders, plans, specifications, drawings, the schedule of quantities of the 

various works and the set of terms & conditions of contract to be complied with by the 

bidder can be seen on the e-tender portal http://etender.up.nic.in. 

12) Bidders may bid for any one or more of the works mentioned in the table above. To 

qualify for a package of contracts made up of this and other contracts for which bids are 

invited in the same NIT, the bidder must demonstrate having experience and resources 

sufficient to meet the aggregate of the qualifying criteria for the individual contracts. 

13) Other details can be seen in the bidding documents. The Employer/TIA shall not be held 

liable for any delays due to system failure beyond its control. Even though the system 

will attempt to notify the bidders of any bid updates, the Employer shall not be liable 
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for any information not received by the bidder. It is the bidders’ responsibility to verify 

the website for the latest information related to the tender. 

14) Any bidder who is blacklisted in any Government Department or punished by any 

Hon’ble court for criminal activity is not allowed to participate in the bidding process or 

involved in the organised crime or gangster activities or Mafia or Gunda or Anti-Social 

activities is strictly prohibited to participate in the bidding process. If it is established at 

any time that any bidder has been blacklisted or has criminal record, his bid/Contract 

shall be automatically cancelled.  

15) As per UP State Government Order, any Bidder who is an Advocate and registered with 

any Bar Council shall not be allowed to participate in the bidding. If it is established that 

the Contractor is registered with any bar council, his bid/Contract shall be automatically 

cancelled.  

16)  The bidder is allowed to submit any number of bids but will be subjected to bid 

capacity. 

17) Bidder must submit all information’s / documents on prescribed proforma (form T-4, T-

5, T-6) with each bid on a non- judicial stamp paper of Rs. 100/- giving all information 

on the prescribed Performa mentioned in this SBD. 

The bidder has to produce Character Certificate (T-4), Solvency Certificate (T-5) issued by 

the competent authority in true copies of original with bid document and originals is to 

be produced and verified before acceptance of bid, Self-Declaration Affidavit (T-6) on 

Rs.100.00 Non Judicial Stamp paper (on the prescribed proforma which is attached with 

the bid document) etc. 

18) Bidder has to provide extra performance security at the time of making bond of 

percentage below bid in compliance of GO 692/23-07-2024 Public Works Department, 

Section 7, Lucknow Dated 09 August 2024 : - 

a. Up to 10 % below rate on BOQ, no additional performance security. 

b. In case of bidder quotes rates more than 10% below on BOQ than bidder has to 

provide extra performance security as above and @ 1% per 1% below rates over 

10% below rates. 



Tender Ref. no. 604 dated 27.02.2026  
 

 
 
Nagar Nigam Gorakhpur              Page | 12 

 

19) Defect Liability Period is for five years calculated from actual date of completion. 

Payment of maintenance shall be performance based as per SOP and maintenance 

manual.  

20) The Bidder shall be responsible for executing the entire works i.e. civil wok, electrical 

work, water supply and sanitary works etc. For executing the street lightning electrical 

works, water supply and sanitary works the Bidder will have to comply as per relevant 

clause of Section-2. 

21) The Bidder might encounter underground utilities services for which necessary provision 

for diversion and its restoration is to be done. 

22) The Bidder shall be responsible to make every effort to minimize the breakages, losses 

and wastage during erection & construction of the Purchaser-supplied items including 

electrical works. 

23) The Bidder shall make sufficient arrangements for safety during construction to pass the 

traffic without any obstruction. If any incident/accident occurred during execution of 

work, then the contractor shall be liable for the same. 

24) The Bidder shall make sufficient arrangement for environmental compliances such as 

suppression of dust, optimize use of construction material, reduction of waste material, 

etc. during the construction period. 

25) Materials such as cement, reinforcement steel, bitumen/modified bitumen and 

emulsion should be procured from approved vendor list as indicated in NHAI office 

memorandum issued vide Policy Circular no. 10.2.43/2025 dated 20.02.2025.  

26) The job mix design for various items of work wherever needed, shall be the sole 

responsibility and liability of the Bidder. The job mix design shall have got done from 

reputed institutions like IITs/NITs/CRRI/NABL accredited laboratory and the report shall 

be submitted to Employer within 30 days of the date of start of work and duly approved 

by the Employer/competent authority. 

27) The responsibility for any losses due to defects lies with the Bidder. The Bidder will be 

responsible for the losses incurred and same shall be recovered from the Bidder 

bills/any security deposit. 
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28) The Bidder is advised to visit the site and get any investigation done at his own, while 

preparing the Bid. 

29) Remaining conditions as prescribed in bidding documents shall be binding on the Bidder.    

30) The language for any formal correspondences can be in English as well as in Hindi.  

31) Standard Operating Procedure (SOP) and maintenance manual for maintenance works 

shall be separately circulated. 

32) Conditional Bid will not be accepted. 

33) The undersigned officer is fully empowered to reject or accept any one bid or all bid 

without assigning any reason or notice. 

34) The Bidder is required to register his/her labor in the labor department within a week 

from the date of receiving the letter of start of work. 

35) Each Bidder is required to quote his/her rate on-line in the attached BOQ along with on 

Section -6 Form of Bid. 

36) The GO No 3385/86-2015-292/2015 dated 15.10.2016 issued by UP Mining Department 

as amended time to time will be enforced for Royalty deductions. 

37) Any circular or instruction issued by National Green Tribunal will be applicable to the 

Contractor. 

38) After issue of Notice to Proceed with the Work, the Contractor will submit the name of 

the laborers to be employed at the concerned work site registered by labor Department. 

39) Any change of technical personnel of the Contractor is subjected to the Employer 

consent during the construction period. 

40) Various Government Order/ Directorate Order issued time to time will be enforced. 

41) All notices and letters sent to e-mail given by the Bidder and SMS on registered cell 

phone of the Bidder will be presumed that has been received by the Bidder. 

42) Submission of Original Documents: The bidders are required to submit the following 

document along with bid id generated after bid submission by the bidder. 

a. Affidavit regarding correctness of information furnished with bid 

document as per-provisions of Clause 4.5B.g.(ii) of ITB with the office 

specified in the Bid Data Sheet. 

Comment [G5]: 33-50, from ULB 
T2  

Comment [DU6]: ok 



Tender Ref. no. 604 dated 27.02.2026  
 

 
 
Nagar Nigam Gorakhpur              Page | 14 

 

b. Self-attested bid id sheet generated when the bid successfully submitted by 

the bidder 

As per UP Govt. order No 01/2018/3070/78-2-

2018/42IT/2017(22)/03.01.2018 Bidder is required to submit these 

three original documents either by registered post or by hand in 

the Employer office before or after three days of opening of 

financial bid failing which the registration of the Bidder will be 

cancelled and also he/she will be black listed. 

Original documents must match the scanned copies submitted along with the 

bids online. In case, of any discrepancy in this respect, it will be treated as miss-

representation by the Bidder. Such Bidder shall be liable to be debarred for 

participating in bids for five years. 

 

Employer Office:-

_________________________________________,___________ 

 

43) Each Bidder is required to submit the scanned copy of the following affidavit and 

document on-line and original copy at the time of signing the agreement. 

(a) An affidavit on Format T-6 on a single non -judicial stamp paper of Rs. 100/- 

(b) An affidavit that Bid is valid for 120 days and Bidder has neither criminal record 

nor registered in any bar council on non-judicial stamp paper of Rs. 10/-. 

(c) Self-attested copy of valid T-4 Character certificate issued by DM/Collector. 

(d) Self- attested copy of valid T-5 Solvency certificate issued by DM/Collector. 

(e) Self- attested copy of valid registration certificate of appropriate class in 

autonomous body/Public Sector Department/ State Government/Central 

Government or any government department in appropriate class as the case 

may be. 

(f) Authorized address of the Bidder: email-id, mobile no, facsimile no, and 

contact address written on his/her letter pad. 

(g) Form of bid for Part I and II of the bid, as per format given in section 6. 

(h) Bank credit facilities as per format provided in bid documents. 
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44) Other details can be seen in the bidding documents. The Employer shall not be held 

liable for any delays due to system failure beyond his/her control. Even though the 

system will try to notify the bidders of any bid updates, the Employer shall not be liable 

for any information not received by the bidder. It is the bidders’ responsibility to verify 

the website for the latest information related to the tender. 

45) Site of work can also be made available in phases. 

46) This RFP is not transferable. 

47) A word importing a gender includes any other gender or references to any gender shall 

include the other and the neutral gender. 

48) As per latest CVC guideline Bank guarantee and interest shall be furnished by the 

contractor for mobilization advance. 

49) All necessary approvals and clearances are the obligations of the Bidder. 

50) GST will be applicable as per prevailing laws. 

51) 1% Labor cess will be deducted from the Contractor Bill. 

52)   All other statutory deductions as per Government norms/prevailing laws will be 

applied. 

 

Chief Engineer 
Nagar Nigam Gorakhpur 
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A. GENERAL 
 
1. Scope of Bid 
 

1.1 The Employer/Authority (named in Appendix to ITB) invites bids for the 
construction of works (as defined in these documents and referred to as "the 
works") detailed in the table given in IFB. The bidders may submit bids for any or all 
of the works detailed in the table given in IFB. 

1.2 The successful Bidder will be expected to complete the Works by the Intended 
Completion Date specified in Section 3-Conditions of Contract, scope of work, 
technical specification and maintenance for 5 years from the date of completion as 
per SOP and maintenance manual. 

1.3  Throughout these documents, the terms “bid” and “tender” and their derivatives 
(bidder/ tenderer, bid/ tender, bidding/ tendering, etc.) are synonymous. 

 
2. Source of Funds  

 
2.1. The expenditure on this project will be met from the budget of Govt. of U.P. and 

Shaskiya Nikay.  
 
3. Eligible Bidders 

 
3.1 This Invitation for Bids is open to all bidders. 

 
a) A Bidder bidding individually or as a member of a Joint Venture (JV) shall not be 

entitled to submit another Bid either individually or as a Member of any Joint 
Venture (JV), as the case maybe; 

b) The term Bidder used herein would apply to both a single entity and a Joint 
Venture; 

c) The Bidder shall be legally competent to enter into an Agreement as per 
prevailing Indian law; 

d) A Bidder shall not have a conflict of interest (the “Conflict of Interest”) that 
affects the Bidding Process. Any Bidder found to have a Conflict of Interest shall 
be disqualified. A Bidder shall be deemed to have a Conflict of Interest affecting 
the Bidding Process, if:  

i. the Bidder have common controlling shareholders or other ownership 
interest in the other Bidder; 

ii. A constituent of such Bidder is also a constituent of another Bidder; or 
iii. Such Bidder receives or has received any direct or indirect subsidy or 

grant from any other Bidder; or 
iv. Such Bidder has the same legal representative for purposes of this Bid 

as any other Bidder; or 
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v. Such Bidder has a relationship with another Bidder, directly or through 
common third parties, that puts them in a position to have access to 
each other’s information about, or to influence the Bid of either or each 
of the other Bidder; or 

vi. Such Bidder (including its member or any shareholder thereof) 
possessing over 25% of the paid up and subscribed capital in its own 
company, also holds more than 25% of the paid up and subscribed 
equity capital in the other Bidder and its Member of such other Bidder; 

vii. The Bidder has employed the current employee/s of the Tender Inviting 
Authority (TIA); or any close relatives of the Bidder currently employed 
by the TIA, whether on a permanent or contract basis;  

viii. Any of its affiliates participated as a consultant in the preparation of the 
design or technical specifications of the works that are the subject of 
the Bid; or 

ix. Any of its affiliates has been hired (or is proposed to be hired) by the 
Employer as Project Manager for the Contract implementation; 

x. Would be providing goods, works, or non-consulting services resulting 
from or directly related to consulting services for the preparation or 
implementation of the project specified in the RFP that it provided or 
were provided by any affiliate that directly or indirectly controls, is 
controlled by, or is under common control with that firm; 

xi. A Bidder shall be liable for disqualification if any legal, financial or 
technical adviser of the Employer in relation to the Project is engaged 
by the Bidder, or any of its Members, as the case may be, in any manner 
for matters related to or incidental to the Project. For the avoidance of 
doubt, this disqualification shall not apply where such adviser was 
engaged by the Bidder, its Member in the past but its assignment 
expired or was terminated 6(six) months prior to the date of issue of 
this RFP. 

 
3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 

statement that the Bidder is neither associated, nor has been associated, directly 
or indirectly, with the Consultant or any other entity that has prepared the design, 
specifications, and other documents for the Project or being proposed as Project 
Manager for the Contract. A firm that has been engaged by the Employer to 
provide consulting services for the preparation or supervision of the works, and 
any of its affiliates, shall not be eligible to bid. 

3.3 The Bidder shall not have been blacklisted by any Government Agency or have 
abandoned any work on any Government Organization nor any contract awarded 
to us for such works have been rescinded, or proved   to have indulged in serious 
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fraudulent practices by a Court of Law or an independent Commission of Inquiry 
in India or abroad at the time of Bid Due Date. 

3.4 Bidders should have valid PAN card and GST registration in India. 

3.5 Deleted. 

3.6 The Authority requires that the bidders / contractors observe the highest 
standard of ethics during the procurement and execution of such contracts and at 
all times hold the Authority’s interest paramount, avoid conflicts with other 
assignments or its own interests, and act without any consideration for future 
work. The Agency shall not accept or engage in any assignment that would be in 
conflict with its prior or current obligations to other clients, or that may place it in 
a position of not being able to carry out the assignment in the best interests of 
the Authority. 

3.7 The Bidder has to be produced character Certificate (T-4), Solvency Certificate                  
(T-5) issued by the competent authority in true copies of original with bid 
document and originals is to be produced and verified before acceptance of bid , 
Self-Declaration Affidavit (T-6) on Rs.100.00 Non Judicial Stamp paper (on the 
prescribed proforma which is attached with the bid document as per section 8) 
etc. 

3.8 Banker's Certificate (solvency certificate)  from a Commercial Bank or Net worth 
Certificate: Banker's Certificate of the amount equal to 40% of the Estimated 
Cost), or Networth certificate of minimum 10% of the estimated cost put to 
tender issued by certified Chartered Accountant with UDIN. 

3.9 Invitation for bids is open to all Bidders (Contractor) registered with autonomous 
body/Public Sector Department/ State Government/Central Government or any 
government department in appropriate class A (at least lead partner in case of JV) 

 
4.  Qualification of the Bidder 
 

4.1 All Bidders shall provide in Section 2, Forms of Bid and Qualification information in 
the form of affidavit on 100 rupees’ non-judicial stamp paper (with all column 
filled up only attached written form will not be accepted), a preliminary 
description of the proposed work method and schedule, including drawings and 
charts, as necessary.  

 
   4.1.1     Bidder should have valid registration with Employees Provident Fund organization 

under EPF and Miscellaneous Provisions Act, 1952. 
 

4.2   Deleted. 
 

Comment [G8]: As per SOP to work 
manual CPWD,2022 
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4.3       All bidders shall include the following information and documents with their bids 
in Section 2: 

a. Copies of original documents defining the constitution or legal status, place 
of registration, and principal place of business; written power of attorney of 
the signatory of the Bid to commit the Bidder; 

b. Total monetary value of civil construction work performed for each of the last 
five years; 

c. Experience in works of a similar nature (at least one similar works of 
the Lead Bidder). and size (at least one 40 % in case of three 
similar works/one 50% in case of two similar works/ one 80% in 
case of similar nature works estimated project cost) for each of 
the last five years (Similar Works defined in Clause 4.5 A below) and 
details of works underway or contractually committed along with the details 
of clients who may be contacted for further information on those contracts; 

d. Evidence of ownership of major items of construction equipment as per 
requirement in the construction of road, evidence of arrangement of 
possessing them on hire/lease/buying as defined therein; 

e. Details of the technical personnel proposed to be employed for the Contract 
having the qualifications defined in Annexure II; 

f. Reports on the financial standing of the Bidder, such as profit and loss 
statements, balance sheets, ITR and auditor's reports for the past any three 
years of last five years. 

g. Evidence of access to line(s) of credit and availability of other financial 
resources facilities (10% of contract value), certified by the Bankers (not more 
than 3 months old); 

h. Undertaking that the bidder will be able to invest a minimum cash upto 
25% of contract value of work, during the implementation of work; 

i. Authority to seek references from the Bidder's bankers; Authority to seek 
references on the bidder’s letter head will not be accepted; 

j. Information regarding any litigation, current or during the last five years, in 
which the Bidder is involved, the parties concerned, and the disputed 
amount; and the matter; 

k. Deleted;  

l. The proposed methodology and programme of construction, backed with 
equipment planning and deployment, duly supported with broad calculations 
and quality management control procedures proposed to be adopted, 
justifying their capability of execution and completion of the work as per 
technical specifications within the stipulated period of completion as per 
milestones; 
 

Comment [G10]: Doubt DyCEO 
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m. Deleted; 

n. Deleted. 
  

o. The contractor has to show all the ongoing work all over the country as 
mentioned in section 2; and  
 

p. The contractor should submit the all affidavit(s) as mentioned in Section 2. 
 

 
4.4. The Joint Venture (JV) :                    

 
Bids submitted by a Joint Venture (JV) of not more than two firms as partners shall 
comply with the following requirements: 

(a) There shall be a Joint Venture Agreement (Refer Annexure III to ITB) specific 
for these contract package(s) between the constituent firms, indicating 
clearly, amongst other things, the proposed distribution of responsibilities 
both financial as well as technical for execution of the work amongst them. 
For the purpose of this clause, the most experienced lead partner will be the 
one defined. A copy of the Joint Venture agreement in accordance with 
requirements mentioned in Annexure – III; shall be submitted before any 
award of work could be finalized. Maximum two partners in JV is allowed 
including electrical partner. 

(b) The bid, and in the case of the successful bidder, the Form of Agreement, 
etc., shall be signed and / or executed in such a manner as may be required 
for making it legally binding on all partners (including operative parts of the 
ensuing Contract in respect of Agreement of Arbitration, etc.). On award of 
work, the Form of Agreement and Contract Documents shall be signed by all 
partners of the Joint Venture to conclude Contract Agreement. 

(c) Lead partner shall be nominated as being partner-in-charge; and this 
authorization shall be evidenced by submitting a power of attorney signed by 
the legally authorized signatories of all the partner. 

(d) The partner-in-charge shall be authorized to incur liabilities and to receive 
instructions for and on behalf of the partners of the Joint Venture, whether 
jointly or severally, and entire execution of the Contract (including payment) 
shall be carried out exclusively through the partner-in-charge. A copy of the 
said authorization shall be furnished in this Bid. 

(e) All partners of the Joint Venture shall be liable jointly and severally for the 
execution of the Contract in accordance with the Contract terms, and a 
relevant statement to this effect shall be included in the authorization 
mentioned under sub clause (c) above as well as in the Form of Tender and 
the Form of Agreement (in case of a successful bidder).  

(f) In the event of default by any partner, in the execution of his part of Contract, 
the Employer shall be so notified within 30 days by the partner-in-charge, or 
in the case of the partner-in-charge being the defaulter, by the partner 
nominated as partner-in-charge of the remaining Joint Venture. The partner-
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in-charge shall, within 60 days of the said notice, assign the work of the 
defaulting partner to any other equally competent party acceptable to the 
Employer to ensure the execution of that part of the Contract, as envisaged at 
the time of bid. Failure to comply with the above provisions will make the 
Contractor liable for action by the Employer under the Conditions of Contract. 
If the Most Experienced i.e. Lead Partner defined as such in the 
Communication approving the qualification defaults, it shall be construed as 
default of the Contractor and Employer/Authority will take action under the 
Conditions of Contract 

(g) Notwithstanding the permission to assigning the responsibilities of the 
defaulting partner to any other equally competent party acceptable to the 
Employer as mentioned in sub clause (f) above, all the partners of the Joint 
Venture will retain the full and undivided responsibility for the performance 
of their obligations under the Contract and/ or for satisfactory completion of 
the Works. 

(h) The bid submitted shall include all the relevant information as required under 
the provisions of Sub-Clause 4.5 of ITB and furnished separately for each 
partner. 

(i) All partners of the joint venture (including prime contractor and 2nd partner) 
should be available at the project office for day to day execution, monitoring 
and meetings for timely completion of the project. 

(j) The Joint Venture (JV) are only allowed for package size exceeding Rs. 25 
Crores (except any single road for less than 25 Cr.). 
 

 
4.5.  A.     The bidder shall meet the following minimum Criteria 

 

(a)  Achieved in any one year a minimum financial turnover (in all cases of 
engineering construction works(civil & electrical )) volume of construction 
work of at least the amount equal to the estimated cost of works for which 
bid has been invited. The turnover will be indexed at the rate of 7 per cent 
per year. 
 
The factor for year updation to the price level is indicated as under  
 

Year FY 24-25 FY 23-24 FY 22-23 FY 21-22 FY 20-21 

Updation 
Factor  

1.00 1.07 1.14 1.21 1.28 
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(b) Experience: Bidders must have successfully completed or substantially 
completed similar works during last five years ending last day of month 
previous to the one in which applications are invited should be either of the 
following 

 At least one work - not less than 80% of estimated project cost. 
                         (or) 

   At least two work - not less than 50% of estimated project cost. 
                                                   (or) 

   At least three work - not less than 40% of estimated project cost. 
 

Similar work is defined as, experience in substantial completion of –  
 
(i) Construction of roads in urban areas that includes carriageway, footpaths, 

streetlights             and underground utilities as below: 
 Carriageway works should include asphalt/ cement concrete surface with 

necessary base layers. 
 Footpath works include road works involving paver blocks/kerb stone or 

concrete pathways with roadside landscapes and likewise. 
 Underground utilities work, which includes gas, power, sewer, water supply, 

storm water and telecom works. 

 For Power line, the Contractor should have similar experience of shifting of   
power lines from overhead to underground with a minimum capacity of 
11KV. 

 Experience of shifting, overhead HT line to underground distribution lines 
are mandatory, this may include laying of new underground distribution 
power line cabling of HT line as well. 

 Experience related to transformer electrification of buildings, residential 
flats, schools, colleges, bridges, flyovers, or any other internal 
installations will not be considered for qualification.  

 Experience of LT line (below 11 KV) is also mandatory keeping in view the 
requirement of similar nature of work in the proposed project. 

 In case, the scope of work involves shifting or relocation of existing 
overhead distribution power lines from one overhead alignment to 
another overhead alignment, the bidder shall possess prior proven 
experience in the execution of similar overhead-to-overhead distribution 
line shifting or relocation works. 

For the work(s) being submitted for consideration as ‘similar work experience’ 
the Bidder must also obtain 80 marks out of 100 for the qualification as 
mentioned in technical evaluation in Section 2 and accordingly financial proposal 
will be opened for those, who qualifies wherein, it is mandatory to obtain 15 
marks (i.e. within 80 marks) for underground utilities works pertaining to 
undergrounding of power line. 

OR 
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Road projects of above values in any areas PLUS other projects which include 
footpaths, streetlights and underground utilities etc. to fetch 80 marks as per 
Technical Evaluation sheet in Section 2. 
For arriving at cost of similar work, the value of work executed shall be 
brought to current costing level by enhancing the actual value of work at 
simple rate of seven percent per annum, calculated from the date of 
completion to the date of bid opening. 
For the work(s) being submitted for consideration as ‘similar work experience’ 
the Bidder must obtain 80 marks out of 100 for the qualification as mentioned 
in technical evaluation in Section 2 and accordingly financial proposal will be 
opened for those, who qualifies. Wherein, it is mandatory to obtain 15 marks 
(i.e. within 80 marks) for underground utilities works pertaining to the power 
line (HT/LT). 

In case the Bidder is having / not having prior experience in Green Technologies 
as mentioned in Special Condition of Contracts Cl. 67 (Section 3) the bidder can 
provide undertaking as mentioned in Section 2.  

All eligible projects for claiming experience should have been executed for 
Central/State Government departments (or) Central/State Autonomous Bodies 
(or) Central/State Public Sector. 

The Completion certificate shall be signed by the Engineer in charge, not below 
the rank of an Executive Engineer or equivalent. (standard format of work 
experience in section 8) 

Only completed Certificate/ substantially completed certificate will be 
considered for evidence on similar nature of project. 

Documentary evidence for project credentials like, work order or purchase order 
or completion certificate or letter of appointment should be submitted. Actual 
Completion Date and Actual Completion cost as indicated in the completion 
certificate issued by the Authority shall be considered for the evaluation. 

(c) The works may have been executed by the bidder as prime contractor or as a 
member of joint venture (executed similar nature of work justified by the JV 
agreement which is to be submitted in Part I of the Bidding document). In case 
a project has been executed by a joint venture, weightage towards experience of 
the project would be given to each joint venture in proportion to their 
participation in the joint venture. 

Substantially completed works means those works which are at least 90% 
completed as on the date of submission (i.e. gross value of work done up to the 
last date of submission is 90% (value wise) or more of the original contract price) 
and continuing satisfactorily. 

For these, a certificate from the Employer/Engineer not below the rank of an 
Executive Engineer or equivalent shall be submitted along with the application 
incorporating clearly the name of the work, Contract value, billing amount, date 
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of commencement of works, satisfactory performance of the Contactor and any 
other relevant information. 

(d)  The bidder individually or in form of JV should possess Class A registration and 
valid electrical line license (issued from Directorate of Electrical Safety 
Department / Uttar Pradesh Power Corporation Limited (UPPCL)) for executing 
the street light  works and should also have executed underground distribution 
power line  for a minimum length as per technical evaluation in Section 2.  

(e) The bidder should have executed similar water supply/sanitary engineering 
works for a minimum length as per technical evaluation in Section 2. 

(f) Deleted. 
 
 

4.5.B.  Each bidder should further demonstrate 
 

a. Availability for construction either owned, or on lease or hire, of the key 
equipment states in Annexure I including equipment required for 
establishing field laboratory to perform mandatory test, and the stated in the 
Annexure I. 

The bidder should own or should have assured ownership to the following 
key items of equipment, in full working order, and must demonstrate that, 
based on known commitments they will be available for use in the proposed 
contract. 
 

Based on the studies, carried out by the Engineer the minimum requirement 
of major equipment to attain the completion of works in accordance with the 
prescribed construction schedule are shown in the Annexure-I.  

b. The bidder must have suitably qualified personnel to fill the positions as per 
Annexure-II. The bidder will supply information on a prime candidate and an 
alternate for each position, both of whom should meet the experience 
requirements specified in Annexure-II. 

c. The bidder should demonstrate that he has access to, or has available, liquid 
assets (aggregate of working capital, cash in hand and uncommitted bank 
guarantees) and/or credit facilities of not less than 10% of the value of the 
contract/contracts applied for certified by the Bankers (Not more than 3 
months old) 

d. The audited balance sheets for the last five years should be submitted, which 
must demonstrate the soundness of the bidder’s financial position, showing 
long term profitability including an estimated financial projection for the next 
two years. If necessary, the Employer will make enquiries with the bidder’s 
bankers. 

e. Deleted. 
 

f. The Bidder must not have his/her or his/her spouse near relatives posted in 
any capacity in the U L B which tender have to be floated. 



Tender Ref. no. 604 dated 27.02.2026  
 

 
 
Nagar Nigam Gorakhpur              Page | 34 

 

I. The near relations (defined as first blood relations, and their spouses, of 
the Bidder or the Bidder’s spouses) of persons listed in the Appendix to 
ITB. 

II. Without Government permission, any person who is retired as gazetted 
officer within the last one year of the rank and from the departments 
listed and officer of the ULB in the Appendix to ITB. 

g. Each Bidder must produce: 
 

I. PAN Card of Firm or contractor. 
II. An affidavit that the information furnished with the bid documents is correct 

in all respects exactly in the format provided with the bid documents; and 
III. Such other certificates as defined in the Appendix to ITB. 

 
Failure to produce the required certificates shall make the bid non-responsive. 

 
C.       To qualify for more than one contract/package, the bidder(s) must 

demonstrate having experience and resources sufficient to meet the 
aggregate of the qualification criteria for each contract given in clauses 
[Cl.4.5.B(a)], [Cl.4.5B(b)], [Cl.4.5B(c)] and Cl. 4.7.  

 
D.       To qualify for a package of contracts made up of this and other contracts for 

which bids are invited in the Notice Inviting Tender, the bidder must 
demonstrate having experience and resources sufficient to meet the 
aggregate of the qualifying criteria for the individual contracts. 

 
Important: - If any bidder is bidding more than one package/contract, the bidder 
must inform to the Tender Inviting Authority by submitting this information 
through Format at Annexure V. 

Option 1: Deleted. 

Option 2: Deleted. 
 

E.    If bidder is a Joint Venture, the partners would be limited to two (including lead 
partner). Joint Venture firm shall be jointly and severally responsible for 
completion of the project. Joint Venture must fulfil the following minimum 
qualification requirement. 

i. Deleted. 

ii.  Deleted. 

iii. The Joint Venture must also collectively satisfy the subject of the   
criteria of Clause 4.5 B(a), 4.4 B(b) and 4.5 D of ITB for this purpose the 
relevant figures for each of the partners shall be added together to 
arrive at the Joint Venture total capacity which shall be 100% or more. 
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iv. In the event that the Employer has caused to disqualify under Clause 
4.8 of ITB below all of the Joint Venture partners will be disqualified. 

v. Joint Venture bidders shall provide a certified copy of the Joint 
 Venture Agreement in demonstration of the partners undertaking 
 joint  and several liabilities for the performance of any contract          
entered into  at the time of submission of bid. 

vi. The available bid capacity of the JV as required under Clause 4.7 of ITB   
below will be applied for each partner to the extent of his proposed 
participation in the execution of the work. The total bid capacity 
available shall be more than estimated contract value. 

Note:      i) The joint venture partners should collectively meet the required 
responsiveness, technical and financial qualifications but the minimum 
equity of lead partner should not be less than 50% and other partner 
should not be less than 25% 

 ii) Qualification of a joint venture does not necessarily qualify any of 
its partners individually or as a partner in any other joint venture. In 
case of dissolution of a joint venture, each one of the constituent 
firms may qualify if they meet all the qualification requirements, 
subject to the written approval of the Employer. 

 
4.6.         Deleted. 

 
4.7.         Bidders who meet the minimum qualifying criteria will be qualified only if their 

available bid capacity at the expected time of bidding is more than the total 
estimated cost of the works. The available bid capacity will be calculated as 
under. 

 
        Assessed Available Bid Capacity = (A*N* M-B), where 
 

A =  Maximum value of works executed in any one year during the last five 
years (updated to the current price level) at rate taken as 7 percent* per 
year which will take into account the completed as well as works in 
progress. 

*in parity with Section 1, Clause 4.5.A.(a), Clause 4.5.A.(b) 

  And 

 N =  Number of years prescribed for completion of the works for which the 
bids are invited.  

 M =  M is taken as 2.5 Comment [G21]: ULB T2,4.6 
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 B  = Value at current price level of the existing commitments and ongoing 
works to be completed during the next ……year (period of completion of 
works for which bids are invited). 

-The statements showing the value of existing commitments and on-going 
works as well as the stipulated period of completion remaining for each of 
the works listed should be countersigned by the Engineer in charge, not below 
the rank of an Executive Engineer or equivalent. 

-Bid capacity should be ascertained at the time of bidding and not at the time 
of drawing contract. 
 

Note:   1-    In case of a joint venture, the available bid capacity will be applied for 
each   partner to the extent of his proposed participation in the execution 
of the works.  

2-   The statements showing the value of existing commitments and on-going 
works as well as the stipulated period of completion remaining for each 
of the works listed should be countersigned by the Engineer in charge, 
not below the rank of an Executive Engineer or equivalent. 

 

4.8. Disqualification. 
 
Even though the bidders meet the above criteria, they are subject to be disqualified 
if they have:  

4.8.1   made misleading or false representations in the form, statements 
submitted;              and/or 

4.8.2 record of poor performance such as abandoning the works, rescinding of 
contract for which the reasons are attributable to the non-performance of 
the contractor, consistent history of litigation awarded against the bidder or 
financial failure due to bankruptcy. The rescinding of contract of a joint 
venture on account of reasons other than the non-performance, such as 
Most Experienced partner of joint venture pulling out, court directions 
leading to breaking up of a joint venture before the start of work, which are 
not attributable to the poor performance of the contractor will, however, 
not affect the qualification of the individual partners. 

 
4.9.  Litigation History:  

 
The bidder should provide accurate information on any litigation or arbitration 
resulting from contracts completed or under execution by him over the last five 
years. 

 A consistent history of litigation against the bidder or any partner of a joint venture 
may result in failure of the bidder. 
 
 

4.10.   Deleted 
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5. One Bid per Bidder 
 
5.1. Each bidder shall submit only one bid for one package. A bidder who submits or 

participates in more than one Bid will cause all the proposals with the Bidder's 
participation to be disqualified. 

6. Cost of Bidding 
 
6.1.   The bidder shall bear all costs associated with the preparation and submission of his 

Bid, and the Employer will in no case be responsible and liable for those costs. 

7. Site Visit 

7.1.    The Bidder, at the Bidder's own responsibility and risk is encouraged to visit and 
examine the Site of Works and its surroundings and obtain all information that may be 
necessary for preparing the Bid and entering into a contract for construction of the 
Works. The costs of visiting the Site shall be at the Bidder's own expense. He/she may 
contact the person whose contact details are given in the Appendix to ITB. 

 

B. BIDDING DOCUMENTS 
 

8. Content of Bidding Documents 
 
8.1. The set of bidding documents comprises the documents listed below and addenda 
           issued in accordance with Clause 10: 
  

Section Particulars Volume No. 
 Invitation for Bids I 

1 Instructions to Bidders 
2 Qualification Information and other forms 
3 Conditions of Contract 
4 Contract Data 
5 Scope of Work & Technical Specifications II 
6 Form of bid III 
7 Bill of Quantities 
8 Securities and other forms 
9 Drawings IV 

10 Documents to be furnished by bidder V 
 
8.2.  The  bid document is available on-line on the website https://etender.up.nic.in. The 

bid document can be downloaded free of cost, however the Bidder is required to 
deposit towards the cost of Bid Document (non- refundable) as per column 11 of 
IFB/NIT in the account of UP e-tender online Account- through e-tender portal by 
Internet Banking only. All concerned please note that the bidding process will not 
move onward if the Bid Document’s Cost (Tender Fee) is not paid through e -tender 
portal. Or in the account as mentioned in Appendix to ITB. 
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8.3. The bidder is expected to examine carefully all instructions, conditions of contract, 

contract data, forms, terms, technical specifications, bill of quantities, forms, 
Annexures, and drawings in the Bid Document. Failure to comply with the 
requirements of Bid Documents shall be at the bidder's own risk. Pursuant to clause 
26 hereof, bids which are not substantially responsive to the requirements of the Bid 
Documents shall be rejected. 

 
9. Clarification of Bidding Documents 

 
9.1     A prospective Bidder requiring any clarification of the bidding documents may send 

his queries to Employer on email urida.goup@gmail.com & 
nagarnigamgkp@gmail.com not later than 48 hours prior to Prebid meeting.  The 
Authority inviting bid will respond to any request (s) for clarification received earlier 
than 10 days prior to the deadline for submission of bids. Description of clarification 
sought and the response of the Authority inviting the bid will be uploaded for 
information of the public or other bidders without identifying the source of request 
for clarification. 

9.2     Pre-bid meeting date, time and address are given in the Appendix to ITB. 

9.3 The purpose of the meeting will be to clarify issues and to answer questions on any 
matter that may be raised at that stage. 

9.4 Minutes of the meeting, including the text of the questions raised (without identifying 
the source of the enquiry) and the responses given will be uploaded for information of 
the public or other bidders.  Any modifications of the bidding documents listed in 
Clause 8.1 of ITB, which may become necessary as a result of the pre-bid meeting shall 
be made by the Employer exclusively through the issue of an Addendum pursuant to 
Clause 10 of ITB and not through the minutes of the pre-bid meeting. 

9.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a 
bidder. 

 
10. Amendment of Bidding Documents 
 
10.1. Before the deadline for submission of bids, the Employer may modify the bidding   

documents by issuing corrigendum. The corrigendum will appear on the webpage of 
the website http://etender.up.nic.in under the “ Latest Corrigendum”. 

10.2. Any addendum thus issued shall be part of the bidding documents and shall be 
uploaded in http://etender.up.nic.in  

10.3. To give prospective bidders reasonable time in which to take an addendum into 
account in preparing their bids, the Employer may, at his discretion, extend as 
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necessary the deadline for submission of bids, in accordance with Sub-Clause 20.2 of 
ITB. 

 
 

C. PREPARATION OF BIDS 
 
11. Language of the Bid 

11.1. All documents relating to the bid shall be in the English language.  

12. Documents Comprising the Bid 

12.1. The Bid submitted by the Bidder shall be in two separate parts  

Part I This shall be named as Technical Bid and shall comprise of: 
 

i Form of bid for Part I and II of the bid, as per format given in section 6 (to be 
submitted online). 

ii Cost of Bid Document (Tender Fee) : - Certificate of proof of payment in the 
account of UP e-tender online  Account- by Internet Banking only towards 
the non-refundable cost of bid document (Tender Fee) (Clause 8.2 of ITB)., 
which will be generated when payment made through e-tender portal by 
Internet Banking. Or as mentioned in Appendix in ITB 

iii Bid Security (EMD):- Certificate of proof of payment in the account of UP e-
tender online Account- by Internet Banking only towards the Bid 
security/EMD, which will be generated when payment made through e-
tender portal by Internet Banking Or as mentioned in Appendix in ITB as per 
clause 16.2 of ITB.  
Uploading of proof of payment on online is not mandatory. (only in the case of UP e-
tender online Account) 
 

iv Authorized address and contact details of the Bidder having the following 
information:  
 
Address of communication: 
Telephone No. (s): 

Office: 

Residence: 

Mobile No.: 

Facsimile (FAX) No.: 

Electronic Mail Identification (E-mail ID): 

Qualification information, supporting documents, scanned copy of original 
affidavit and undertaking as specified in Clause 4 of ITB. 

v Undertaking that the bid shall remain valid for the period specified in clause 
15.1of ITB. 

vi Any other information/documents required to be completed and submitted 
by Bidders, as specified in the Appendix to ITB, and 

Comment [G24]: 12.1 & 12.2 is 
modified as per ULB t2 12.1 & 12.2 

Comment [G25]: Doubt- wheter 
proof submission are required otr not ? 
 



Tender Ref. no. 604 dated 27.02.2026  
 

 
 
Nagar Nigam Gorakhpur              Page | 41 

 

vii Scanned copy of the affidavit affirming that information he/she has furnished 
in the bidding document is correct to the best of knowledge and belief of the 
Bidder exactly as per format attached. 

viii Other documents as mentioned in 12.2. 
 

Part II. It shall be named as Financial Part of Bid and shall comprise of: 

 
i Form of Bid for Part-II of the bid as specified in Section 6; 
ii Priced bill of quantities for items specified in Section7; 

 
12.2   The documents and details mentioned in clause 12.1 above shall be 

submitted on-line on website https://etender.up.nic.in Details and process of on-line 
submission of the tender and relevant documents are given in the website mentioned 
above. The above are to be submitted in the manner as prescribed below: 
 

(a) The following details shall be entered on-line in the prescribed formats: 
(i) Form of bid for Technical Qualification Part I of the bid, as per format 

given in Section 6. 
(ii) Form of bid for Financial Part II of the bid, as per format given in Section 

6. The entry of rates will be percentage rate basis for the work shall be 
made by the Bidder online. 
 

(scanned copy of the Part I and Part II shall be uploaded.) 
 

Technical Qualification Part I bid will consist as per (b) scanned copy uploaded on – line 

(b) Scanned copies of the following documents shall be uploaded on the website 
https://etender.up.nic.in at the appropriate place in the PDF form. 

 

i Affidavit regarding correctness of certificates exactly in the attached format 
{Clause 4.5.g.ii} of ITB. 
Note: - In case of JV, each partner should submit separately. 
 

ii Qualification information shall be furnished by the Contractor in affidavit form on 
a non-judicial stamp paper of Rs. 100/- only in section-2 (Each column and row of 
section-2 format must be filled up with supporting documents, scanned copy of 
original affidavit and undertaking as specified in Clause 4 of ITB. Attached word 
should not be written in the format otherwise bid may be declared disqualified 
i.e. it is mandatory to furnish the requisite information in the desired table. 
Note: - In case of JV, each partner should submit separately, certain points will be 
evaluated combined. 
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iii Form of bid for Part I  of the bid, as per format given in section 6 (to be submitted 
online) and original at the time of agreement. (scanned copy of Part I and Part II 
shall be uploaded). 
Note:- In case of JV, all partners name should be there in Name of Bidder and it 
shall be signed by authorized signatory 
 

iv Self-attested copy of valid registration certificate of appropriate class in 
autonomous body/Public Sector Department/ State Government/Central 
Government or any government department in class A  (at least lead partner in 
case of JV)(Clause 3.9 of ITB), ( In case of firm or Company Partnership deed, 
Power of attorney issued registrar firms and society, Registration in company act 
etc. as per clause 4.3(a) of ITB. 
Above clause can be ignored if the bidder is having the annual turnover of 
Rs.1000 Cr (one thousand crore) updated to current price in any of the last 5 
years.  
 

v Annual Turnover Certificate from Chartered Accountant for last five financial 
years with breakup of Civil Engineering works in each financial year (Clause 
4.5.A.(a) and 4.3.b of ITB).  
Note- In case of JV, each partner shall submit separately; combined capacity shall 
meet the above criteria 
 

vi  Reports on the financial standing of the Bidder, such as profit and loss 
statements, balance sheets, ITR and auditor's reports for the past any three years 
of last five years as per clause 4.3.f of ITB. 
Note- In case of JV, each partner should submit separately; combined capacity 
shall meet the above criteria. 
 

vii Similar nature of works executed certificate issued by Executive Engineer {Clause 
4.5. A.(b), 4.5. A.(c) and 4.3.c of ITB}. 
Note:- In case of JV, each partner should submit separately; combined capacity 
shall meet the above criteria; As per ITB, Cl.4.5.A.c.( for the past experience ) In 
case of  member of joint venture (executed similar nature of work justified by the 
JV agreement which is to be submitted in Part I of the Bidding document) 
 

viii Copy of PAN Card issued by Income Tax Authorities (Clause3.4& 4.5.B.g.i of ITB). 
Note: Every partner should submit separately, apart from proprietary/individual, 
PAN should be in name of firm only 
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ix Affidavit for Machineries owned/brought on hire/ lease with proof of ownership, 
Affidavit from leaser and lease {Clause 4.5.B.a and 4.3.d of ITB, Annexure I}. 
Note- In case of JV, each partner can submit separately; combined capacity shall 
meet the above criteria 
 

x Affidavit for availability of technical personnel for constructions work with proof 
of education, salary payment etc. as per clause 4.5.B.b and 4.3.e, Annexure II) of 
ITB. 

 Note- In case of JV, each partner can submit separately; combined capacity shall 
meet the above criteria 

xi An affidavit that the Bidder will be able to invest a minimum of cash up to the 25 
percentage of the contract price of works, during the implementation of the 
works as per clause 4.3. (h) of ITB. 
Note- In case of JV, combined capacity shall meet the above criteria. 
 

xii Scanned copy of bank credit facilities as per format provided in bid documents 
and original certificate at the time of agreement as per clause 4.5B.c and 4.3.g of 
ITB. 
Note- In case of JV combined capacity shall meet the above criteria. 
 

xiii Scanned copy of authority to seek references from the Bidder bankers on 
attached  format in bid documents as per clause 4.3.i of ITB. 
Note- In case of JV, each partner shall submit separately. 
 

xiv Affidavit from Bidder for information regarding litigation or arbitration during 
the last five years as per clause 4.3.j of ITB. 
 Note- In case of JV, each partner shall submit separately.  
 

xv  Deleted. 
 

xvi  Proposed methodology and programme, cash inflow etc. as per clause 4.3.l of 
ITB. 
 

xvii   Deleted. 
xviii The Bidder must not have any his/her or his/her spouse near relative posted in 

any capacity in Circle/Division who Award the work and original affidavit at the 
time of agreement as per clause 4.5.B.f.I and II of ITB. 

i. The near relations (defined as first blood relations, and their spouses, of 
the Bidder or the Bidder’s spouse) of persons listed in the Appendix to ITB. 
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ii. Without Government permission, any person who is retired as gazetted 
officer within the last one year of the rank and from the departments 
listed in the Appendix to ITB. 
Note- In case of JV, each partner shall submit the above affidavit 
separately. 
 

xix Works in hand  
   Note- In case of JV each partner has to submit the list of work in hand.. 
 

xx    Bids for the work submitted but not finalized.  
 

xxi  Self-attested copy of valid T-4 Character certificate issued by DM/Collector. 

Note-1.  In case of JV, each partner shall submit T-4 separately, with all the 
member  mentioned in registration certificate of appropriate class /  original 
document Constitution or legal status of Bidder and same will apply on non JV i.e. 
all the member mentioned in registration document should have valid T-4. 

2.  In case of Uttar Pradesh, certificate shall be issued by DM/Collector and in 
case of other states, certificate shall be issued by Competent Administrative 
Authority. 

xxii Self-attested copy of valid T-5 Solvency certificate issued by DM/Collector. 
Note- 1. In case of JV, each partner shall submit the above certificate separately. 
In case of partnership firms, private limited firms, solvency certificates should be 
in name of partnership firms, private limited firms. 

2. In case of Uttar Pradesh, certificate shall be issued by DM/Collector and in case 
of other states, certificate shall be issued by Competent Administrative 
Authority. 

3. Solvency shall be 40% of the Estimated Cost 

OR 

Bank solvency certificate or Net Worth Certificate as per clause 3.8 of ITB 
 

Note: In the case of a Joint Venture (JV), the combined capacity must meet the 
required criteria. Additionally, all partners in the JV must submit the same type 
of certificate uniformly. For example, either all partners should provide a Bank 
Solvency Certificate or all partners should provide a Net Worth Certificate 

xxiii An affidavit on Format T-6 on a single non-judicial stamp paper of Rs. 100/- and 
original affidavit at the time of agreement. 
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Note -In case of JV, each partner should submit separately, duly signed by 
power of attorney and same will apply on non JV. 

 
xxiv  An affidavit that Bid is valid for 120 days as per ITB, Cl.15.1 (To be furnished in 

Rs 100/- non judicial stamp paper). 
 

xxv  Affidavit regarding not registered in any bar council on non-judicial stamp 
paper of Rs. 100/- and original affidavit at the time of agreement.   
Note- In case of JV, each partner shall submit the above certificate separately. 

xxvi Self-attested copy of GST registration certificate. 

Note- In case of JV, each partner should submit separately; apart from 
proprietary/individual, GSTIN should be in name of firm only. 

 
xxvii   Self-attested copy of Labor registration certificate issued by Labor department. 

  Note:- In case of JV,  Atleast lead member should have Labor registration  

xxviii  Self-attested copy of EPF registration certificate issued by EPF authority. 
 Note:- In case of JV,  Atleast lead  member should have EPF registration. 
 

xxix  Authorize address of the Bidder: email-id, mobile no, fax no. and contact 
address of residence and office written on his/her letter pad. sms on mobile or 
registered letter sent to Bidder will be presumed that it has been received to 
Bidder if the same are delivered electronically. 
Note- In case of JV, each partner shall submit the above information separately 
 

xxx  Duly filled Technical Evaluation sheet as attached in Section-2  
 Note- In case of JV, combined capacity shall meet the criteria  
 

xxxi    MOU/Agreement , in case of Joint Venture as per ITB, Cl.4.4 & Annexure III. 

xxxii Preference for the opening of Bid, if required as per ITB, Cl.4.5.D & Annexure V. 

xxxiii The bidder individually or in form of JV should possess Class A registration and 
valid electrical line license (issued from Directorate of Electrical Safety 
Department / Uttar Pradesh Power Corporation Limited (UPPCL)) as per ITB, 
Cl.4.5.A.(d) 

 
xxxiv Duly filled Bid capacity calculation as per formula in ITB, Cl.4.7 

Note- In case of JV combined capacity shall meet the above criteria . 

xxxv Copies of the original document Constitution or legal status of Bidder, Place of 
business, place of registration. As provided in para 4.3.a. Of ITB & Annexure Vi 
for format of power of Attorney. 
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Note- In case of JV, each partner shall submit the above certificate  separately. 
 

xxxvi An Affidavit for Non blacklisting & non rescinded/ abandon as per ITB, Cl.3.3 (To 
be furnished in Rs 100/- non judicial stamp paper) 
Note- In case of JV, each partner shall submit the above affidavit  separately 

xxxvii An undertaking (on Rs. 100 non judicial stamp paper) that the Bidder will be 
having/not having prior experience in Green Technologies and will execute the 
work 

   Note- In case of JV, it shall be authorized by signatory authority 
 

xxxviii EMD & Tender fee Proof  (in case when there is no UP e-tender account). 
 

xxxix Any other documents as specified in the Bid Data Sheet. 
 
IMPORTANT –  

1. In the above clause 12.2.b, the ‘Note’ has been clarified to avoid confusion regarding 
which document is to be submitted by the partners in a Joint Venture. It is implied 
that in case of the individual bidder, required documents to qualify for the bid 
(technical) shall be duly submitted by them. 
 

2. The bidder must ensure the submission of all required documents for qualification; 
however, the documents specified apart from Sl. No. vi, ix, x, xvi xx, xxix, xxx, xxxii, 
xxxiv, and xxxvii are mandatory. 
 

3. Bidders must ensure that the first page of Part I – Technical Bid includes proper 
indexing with page no., adhering to the format specified below. All documents listed 
above must be organized and indexed accordingly. 
 
Sl. No. Submitted Document Yes/No Page no. in 

submitted technical 
document 

1 2 3 4 
    
    

 

(c) Submission of Original Documents: The bidders are required to submit the 
following document along with bid id generated after bid submission by the 
bidder. 

i Affidavit regarding correctness of information furnished with bid 
document as per-provisions of Clause 4.4(B) (a) (ii) of ITB with the office 
specified in the Bid Data Sheet, 

ii Self-attested bid id sheet generated when the bid successfully submitted 
by the bidder . 

 



Tender Ref. no. 604 dated 27.02.2026  
 

 
 
Nagar Nigam Gorakhpur              Page | 47 

 

As per UP Govt. order No 01/2018/3070/78-2-
2018/42IT/2017(22)/03.01.2018 Bidder is required to submit these three 
original documents either by registered post or by hand in the Employer 
office before or after three days of opening of financial bid failing which the 
registration of the Bidder will be cancelled and also he/she will be black listed. 
Original documents must match the scanned copies submitted along with 
the bids on line. In case, of any discrepancy in this respect, it will be treated 
as miss-representation by the Bidder. Such Bidder shall be liable to be 
debarred for participating in bids for five years. 
 

Employer Office: -__________________________________________________as the case may be. 
 

(d) Form of bid for Financial Part II of the bid will consist of the following  

i Form of bid part II of the bid, as per format given in section 6 (to be 
submitted online) and original at the time of agreement. ( scanned copy of the 
Part I and Part II shall be uploaded.) 
 
ii Priced Bill of Quantity. The entry of rates will be percentage rate basis 
for the work shall be made by the Bidder online.  

12.3. Following documents, which are not submitted with the bid, will be deemed to 
be part of the bid. 

  
Sl. No. Section Particulars Volume No. 

1 2 3 4 
1 - Invitation for Bids (IFB)  
2 1 Instructions to Bidders Volume I 
3 3 Conditions of Contract, General& Special  
4 4 Contract Data  
5 5 Scope of Work & Technical Specifications Volume II 
6 9 Drawings Volume IV 

 
13 Bid Prices 
 
13.1. The contract shall be for the whole works as described in Sub-Clause 1.1, based on 

the priced Bill of Quantities submitted by the Bidder online. 

13.2. The bidder shall fill in quote the rates in percentage below/ at par/above of the rates 
described in the Bill of Quantities as available online.  

13.3.     All duties, taxes, and other levies payable by the contractor under the contract, or for 
any other cause shall be included in the rates, prices and total Bid Price submitted by 
the Bidder. GST will be applicable as per latest Govt. order. 

13.4.      The rates quoted by the bidder shall be fixed for the duration of the Contract and 
shall not be subject to adjustment on any account.  
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14 Currencies of Bid and Payment 
 
14.1.    All payments shall be made in Indian Rupees. 
 
15 Bid Validity 
 
15.1. Bids shall remain valid for a period not less than 120 days after the deadline date for 

bid submission specified in Clause 20. A bid valid for a shorter period shall be 
rejected by the Employer as non-responsive. 

 

15.2.     In exceptional circumstances, prior to expiry of the original time limit, the Employer 
may request that the bidders may extend the period of validity for a specified 
additional period. The request and the bidders' responses shall be made in writing. A 
bidder may refuse the request without forfeiting his bid security. A bidder agreeing 
to the request will not be required or permitted to modify his/her bid except as 
provided in 15.3 hereinafter, but will be required to extend the validity of his bid 
security for a period of the extension, and in compliance with Clause 16 in all 
respects. 

 

15.3.    Deleted 

 

15.4.    Deleted 
 
16       Bid Security/Earnest Money Deposit (EMD) 
 
16.1.  The Bidder shall furnish, as part of the Bid, Earnest Money, in the amount specified in 

the Appendix to ITB/column no. 9 of the table of IFB 
 
16.2.  The Earnest Money/Bid Security shall, be deposited in the Govt. Account of UP e-

tender online Account- through e-tender portal by Internet Banking only. All 
concerned please note that the bidding process will not move onward if the Bid 
Security (EMD) is not paid through e-tender portal by Internet Banking. Other 
forms of Earnest Money is not acceptable to the Employer. 

Or 

The bid security shall be deposited in Govt. Account as stated in Appendix to ITB. 
 

16.3.  Any bid not accompanied by an acceptable Bid Security and not secured as indicated 
in Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-
responsive. 

 
16.4.  The Bid Security of unsuccessful bidders will be returned within 28 days of the end of 

the bid validity period specified in Sub-Clause 15.1 or 15.2 as the case may be. 
 
16.5.  The Bid Security of the successful bidder will be discharged when the bidder has 

signed the Agreement and furnished the required Performance Security. 
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16.6.  The Bid Security may be forfeited 

 
a. If the Bidder withdraws the Bid after Bid opening (technical bid) during the 

period of Bid validity; 
 

b. If the Bidder does not accept the correction of the Bid Price, pursuant to Clause 
27; or 

 
c. In the case of a successful Bidder, if the Bidder fails within the specified time limit 

to 
(i) sign the Agreement; or 
(ii) furnish the required Performance Security. 

 

 

 
17 Alternative Proposals by Bidders 

 
17.1. Bidders shall submit offers that fully comply with the requirements of the bidding 

documents, including the conditions of contract (including mobilization advance or 
time for completion), basic technical design as indicated in the drawing and 
specifications. Conditional offer or alternative offers will not be considered further in 
the process of tender evaluation. 

 
18 Format and Signing of Bid 
 
18.1.   The Bidder shall submit online one set of bid documents comprising of the 

documents as described in Cl.12 of the Instructions to Bidders. 
  

18.2.   The Bid shall be signed by a person or persons duly authorized to sign on behalf of 
the Bidder, pursuant to Sub-Clauses 4.3.a. All pages of the bid where entries or 
amendments have been made shall be initialed by the person or persons signing the 
bid.  

 
18.3.   The Bid shall contain no alterations or additions, except those to comply with 

instructions issued by the Employer, or as necessary to correct errors made by the 
bidder, in which case such corrections shall be initiated by the person or persons 
signing the bid. 

 
D. ON-LINE SUBMISSION OF BIDS 

 
19 Electronic Submission of Bids 
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19.1.  The Bidder shall submit on-line two separate files. Part I, marked as Part I: Technical 
Qualification Part and Part II; marked as Part II: Financial Part. The above files will 
have markings as given in the Appendix to ITB /Bid Data Sheet. 

The contents of the Technical Qualification and Financial bid shall be as specified in 
clause 12 of the ITB. All the documents are required to be signed digitally by the 
Bidder. After electronic on-line bid submission, the system generates a unique bid 
identification number which is time stamped. This shall be treated as 
acknowledgement of  bid submission. 
 

19.2.    Deleted. 

19.3.    Deleted. 

19.4.    Deleted.  

19.5.  Bidding through E-tendering system- The The bidding under this contract is electronic 
bid submission through website https://etender.up.nic.in. Detailed guidelines for 
viewing bids and submission of on-line bids are given on the website. The Invitation 
for Bids is published on this website. Any citizen or prospective Bidder can log-on to 
this website and view the Invitation for Bids and can view the details of works for 
which bids are invited. The prospective Bidder can submit bids online; however, the 
Bidder is required to have enrolment/registration in the website and should have valid 
Digital Signature Certificate (DSC) in the form of smart card/e- token. The DSC can be 
obtained from any authorized certifying agencies. The Bidder should register in the 
web site https://etender.up.nic.in.in using the relevant option available. Then the 
Digital Signature registration has to be done with the e-token, after logging into the 
site. After this, the Bidder can login the site through the secured login by entering the 
password of the e-token and the user id/ password chosen during registration. 
After getting the bid schedules, the Bidder should go through them carefully and then 
submit the documents as asked, otherwise, the bid will be rejected. 

19.6.  The completed bid comprising of documents indicated in ITB clause 12, should be 
uploaded on the website given above through e-tendering along with scanned copies 
of requisite certificates as are mentioned in different sections in the bidding document 
and scanned copies of the Bid Document, proof of payment of cost of bid document 
and bid security in appropriate account. 

 

20       Deadline for Submission of the Bids 
 
20.1.   Complete bids (including Technical and Financial Bids) must be uploaded online 

through e-portal before the date and time (as per server clock) as specified in the 
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Appendix to ITB. The Employer will assume no responsibility for delay caused due to 
non-availability of internet connection or network traffic jam etc. 

 

20.2.   The Employer may extend the deadline for submission of bids by issuing an 
amendment in accordance with Clause 10.3, in which case all rights and obligations 
of the Employer and the bidders previously subject to the original deadline will then 
be subject to the new deadline. 

 
21       Late Bids  
 

Late bids are not accepted. 
 

22       Modification and Withdrawal of Bids 
 

22.1.   The electronic bidding system would not allow any late submission of bids after due 
date and time as per server time. 

 
22.2.   Each Bidder's modification or withdrawal notice shall be prepared and uploaded 

online in accordance with clause 20 or pursuant to clause 19.  

22.3.   No bid shall be modified or withdrawn after the deadline of submission of bids. 
 

22.4.   Neither withdrawal nor modification of a Bid is allowed between the deadline for 
submission of bids and the expiration of the original period of bid validity specified in 
Clause 15.1 above or as extended pursuant to Clause 15.2. Withdrawal or 
modification of bid after opening of technical bid may result the forfeiture of bid 
security. 
 

E.  BID OPENING AND EVALUATION 
 
23  Bid Opening 
 
23.1. The Employer will open all the Bids received including modifications made pursuant 

to Clause 22, in the presence of the Bidders or their representatives who choose to 
attend at the time, date and the place specified in the Appendix to ITB in the manner 
specified in Clause 20, 23.3, online also. In the event of the specified date of Bid 
opening being declared a holiday for the, the Bids will be opened at the appointed 
time and location on the next working day by Evaluation Committee. 

 

23.2. Deleted. 
 
23.3. The "Technical Bid" shall be opened at the stipulated date and time. 

23.4.         (i)       Subject to confirmation of the bid security by the issuing Bank, the bids 
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accompanied with valid bid security will be taken up for evaluation with 
respect to qualification information and other information furnished in 
Part I of the bid pursuant to Clause 12.1. 

(ii) During evaluation if required, the bidder will be asked in writing to clarify 
his technical bid, if necessary. 

(iii) The bidders will respond in not more than 3 days (by email only) of issue 
of the clarification letter, which will also indicate the date, time and 
venue of opening of the Financial Bid (usually on the 21st day of opening 
of the Technical Bid). 

(iv) Immediately (usually within 3 or 4 days), on receipt of these clarifications 
the Evaluation Committee will finalize the list of responsive bidders 
whose financial bids are eligible for consideration. 

23.5. Deleted. 
 
23.6. At the time of opening of "Financial Bid", the names of the bidders found responsive 

in accordance with Clause 23.4(iv) will be announced. The Financial bids of only 
these bidders will be opened. The remaining bids will be returned to the bidders 
unopened. The responsive Bidders' names, the Bid prices, the total amount of each 
bid, any discounts, Bid Modifications and withdrawals, and such other details as the 
Employer may consider appropriate, will be announced by the Employer at the 
opening. Any Bid price or discount, which is not read out and recorded will not be 
taken into account in Bid Evaluation. 

23.7. Deleted. 
 
23.8. The Employer shall prepare minutes of the Bid opening, including the information 

disclosed to those present in accordance with Sub-Clause 23.5. 

23.9. In all cases, the amount of Bid Security, Cost of bid documents, and the validity of 
the bid shall be scrutinized first and thereafter, the Bidders’ names and such other 
details as the Employer may consider appropriate, will be notified as Part-I bid 
opening summary by the Authority inviting bids at the on-line opening. A separate 
electronic summary of the opening is generated and kept on-line. 
 

23.10. Evaluation of the technical bids with respect to bid security, qualification 
information and other information furnished in Part I of the bid in pursuant to 
Clause 12.1 of ITB,  and a list will be drawn up of the responsive bids whose 
financial bids are eligible for consideration. 

 
23.11. The result of evaluation of Part-I of the Bids shall be made public on e-procurement 

systems following which there will be a period of seventy-two hours during which 
any Bidder may submit complaint which shall be considered for resolution before 
opening Part-II of the bid. 
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23.12. Complaint of the any Bidder received either on-line or off-line after seventy-two 

hours of up loading of the result of technical appraisal on website will not be 
entertained in any case. 
 

23.13. Any complaint other than the Bidder will neither be entertained nor will it cause to 
detain the e-procurement process. 

 
24 Process to be Confidential 
 

24.1.   Information relating to the examination, clarification, evaluation, and comparison of 
Bids and recommendations for the award of a contract shall not be disclosed to 
Bidders or any other persons not officially concerned with such process until the 
award to the successful Bidder has been announced. Any effort by a Bidder to 
influence the Employer's processing of Bids or award decisions may result in the 
rejection of his Bid. 

 
 

25 Clarification of Financial Bids and Contacting the Employer 
 
25.1.  To assist in the examination, evaluation, and comparison of Bids, the Employer may, 

at his discretion, ask any Bidder for clarification of his Bid. The request for 
clarification and the response shall be in writing, but no change in the price or 
substance of the Bid shall be sought, offered, or permitted.  

25.2.  Deleted. 

25.3.  Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, 
bid comparison or contract award decisions, may result in rejection of the Bidders' 
bid. 

 
26 Examination of Bids and Determination of Responsiveness 
 

26.1.   During the detailed evaluation of "Part I of Bids  ", the Evaluation Committee will 
determine whether each Bid (a) meets the eligibility criteria defined in Clause 3 and 
4; (b) has been properly signed; (c) is accompanied by the required securities and; 
(d) is substantially responsive to the requirements of the Bidding documents. During 
the detailed evaluation of the "Financial Bid", the responsiveness of the bids will be 
further determined with respect to the remaining bid conditions, i.e., priced bill of 
quantities, technical specifications, and drawings. 

 
26.2.   A substantially responsive "Financial Bid" is one which conforms to all the terms, 

conditions, and specifications of the Bidding documents, without material deviation 
or reservation. A material deviation or reservation is one (a) which affects in any 
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substantial way the scope, quality, or performance of the Works; (b) which limits in 
any substantial way, inconsistent with the Bidding documents, the Employer's rights 
or the Bidder's obligations under the Contract; or (c) whose rectification would affect 
unfairly the competitive position of other Bidders presenting substantially responsive 
Bids. 

 
26.3.   If a "Financial Bid" is not substantially responsive, same will be rejected by the 

Employer, and may not subsequently be made responsive by correction or 
withdrawal of the non-conforming deviation or reservation. 

 

27 Deleted. 
 

28 Deleted. 
 

29 Evaluation and Comparison of Financial Bids 
 
29.1.  The Employer will evaluate and compare only the Bids determined to be substantially 

responsive in accordance with Sub-Clause 26. 

29.2.  In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid 
Price by adjusting the Bid Price as follows: 

a. Deleted. 
b. making an appropriate adjustment for any other acceptable variations, deviations; 

and 
c. making appropriate adjustments to reflect discounts or other price modifications 

offered in accordance with Sub-Clause 23.6. 
 
29.3.  The Employer reserves the right to accept or reject any variation or deviation. 

Variations and deviations and other factors, which are in excess of the requirements 
of the Bidding documents or otherwise result in unsolicited benefits for the 
Employer shall not be taken into account in Bid evaluation. 

29.4.  The estimated effect of the price adjustment conditions under Clause 47 of the 
Conditions of Contract, during the period of implementation of the Contract, will not 
be taken into account in Bid evaluation. 

 

29.5.  If the Bid of the successful Bidder is seriously unbalanced i.e. (+/-) 15% in relation to 
the Engineer's estimate of the cost of work to be performed under the contract, the 
Employer may require the Bidder to produce detailed price analyses for any or all 
items of the Bill of Quantities, to demonstrate the internal consistency of those 
prices with the construction methods and schedule proposed. After evaluation of the 
price analysis, the Employer may require that the amount of the performance 
security set forth in Clause 34 & conditions for NIT be increased at the expense of the 
successful Bidder to a level sufficient to protect the Employer against financial loss in 
the event of default of the successful Bidder under the Contract. 
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29.6.  Deleted. 
 

29.7.  There will be price preference to any bidder. 
 

30      Deleted 
 
 
 

F.   AWARD OF CONTRACT 
 

31     Award Criteria 
 

31.1.  Subject to Clause  33, the Employer/Authority will award the Contract to the Bidder 
whose Bid has been determined 
(i) To be substantially responsive to the bidding documents and who has offered 

the lowest evaluated Bid price, provided that such Bidder has been 
determined to be (a) eligible in accordance with the provisions of Clause 3 of 
ITB, and (b) qualified in accordance with the provisions of Clause 4 of ITB; 
along with the clause 29.5 of ITB and;  

 
(ii) To be within the available bid capacity adjusted to account for his bid 

price which is evaluated the lowest in any of the packages opened earlier 
than the one under consideration. 

 
In no case, the contract shall be awarded to any bidder whose available bid capacity is 
less than the evaluated bid price, even if the said bid is the lowest evaluated bid. The 
contract will in such cases be awarded to the next lowest bidder at his 
evaluated/negotiated bid price. 

32  Employer's Right to Accept any Bid and to Reject any or all Bids 
 
32.1.   Notwithstanding Clause 31, the Employer reserves the right to accept or reject any 

Bid, and to cancel the Bidding process and reject all Bids, at any time prior to the 
award of Contract, without thereby incurring any liability to the affected Bidder or 
Bidders or any obligation to inform the affected Bidder or Bidders of the grounds for 
the Employer's action. 

 

33 Notification of Award and Signing of Agreement 
 
33.1.  The Bidder whose Bid has been accepted will be notified of the award by the 

Employer prior to expiration of the Bid validity period by mail (provide email) 
confirmed by registered letter. This letter (hereinafter and in the Conditions of 
Contract called the "Letter of Acceptance") will state the sum that the Employer will 
pay the Contractor in consideration of the execution, completion, and maintenance 
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of the Works by the Contractor as prescribed by the Contract (hereinafter and in the 
Contract called the "Contract Price"). 

33.2.  The notification of award will constitute the formation of the Contract, subjected to 
the furnishing of a performance security in accordance with provisions of Clause 34. 

 
33.3.  The Agreement will incorporate all agreements between the Employer and the 

successful Bidder. It will be signed by the Employer and the successful Bidder in case 
of proprietorship firm and in case of Partnership firm the registered authorized 
person will sign and in case of company the authorized Director will sign after the 
performance security is furnished. The agreement shall be furnished within 10 days  
from the date of issuance of Letter of Acceptance (LoA), 

33.4.   Upon the furnishing by the successful Bidder of the Performance Security, the 
Employer will promptly notify the other Bidders that their Bids have been 
unsuccessful. 

34   Performance Security 

34.1.  Within 10 days of receipt of the Letter of Acceptance, the successful Bidder 
shall deliver to the Employer a Performance Security in any of the forms given below 
for an amount equivalent to 5% of the Contract price plus additional security for 
unbalanced Bids in accordance with Clause 29.5 of ITB and Clause 52 of Conditions of 
Contract: 

                          -         A bank guarantee in the form given in Section 8; or 
-        Fixed Deposit Receipts from a Scheduled Commercial Bank pledged in 

favour of  Employer as indicated in ITB.                        
 

34.2.  Deleted. 
 

34.3.  Failure of the successful Bidder to comply with the requirements of Sub-Clause 34.1 
shall constitute sufficient grounds for cancellation of the award and forfeiture of the 
Bid Security. He/she will also be temporarily debarred from participating in bids for 
one year. 

 
35   Advance Payment and Security 
 

35.1.   Deleted. 
 

36 Dispute Review Expert 
 

36.1.   In case of any dispute the official appointed by URIDA/Employer shall take the final 
decision and it should be binding. 
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37 Corrupt or Fraudulent Practices 
 
37.1 The Employer will reject a proposal for award if it determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices in 
competing for the contract in question or, to be awarded a contract with National 
Highways Authority of India / State PWD and any other agencies or in execution will 
declare the firm ineligible, either indefinitely or for a stated period of time, 

 
37.2 Furthermore, Bidders shall be aware of the provision stated in Sub-Clause 23.2 and 

Sub-Clause 59.2 of the Conditions of Contract (Section-3). 

 
37.3 The Employer requires the Bidders/Contractors to strictly observe the laws against 

fraud and corruption in force in India, namely, Prevention of Corruption Act, 1988. 
 

37.4  It is required that each Bidder/Contractor (including their respective officers, 
employees and sub-Contractors) adhere to the highest ethical standards, and report 
to the Government / Department all suspected acts of fraud or corruption or 
coercion or collusion of which it has knowledge or becomes aware, during the 
tendering process and throughout the negotiation or award of a contract. 
 

37.5  The Bidder(s)/Contractor(s) commit himself to take all measures necessary to 
prevent corruption. He/she commits himself to observe the following principles 
during his/her participation in the Tender process and during the Contract execution: 
a. The Bidder(s)/Contractor(s) will not, directly or through any other person or 

firm, offer, promise or give to any employee of the Employer involved in the 
Tender process or execution of the Contract or to any third person any 
material or other benefit which he/she/she is not legally entitled to, in order 
to obtain in exchange any advantage of any kind whatsoever during the 
Tender process or during the execution of the Contract. 

 
b. The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any 

undisclosed agreement or understanding, whether formal or informal. This 
applies in particular to prices, specifications, certifications, subsidiary 
contracts, submission or non-submission of bids or any other actions to 
restrict competitiveness or to cartelize in the bidding process. 

 
c. The Bidder(s)/Contractor(s) will not commit any offence under the relevant 

IPC/CRPC Act. Further the Bidder(s)/Contractor(s) will not use improperly, 
(for the purpose of competition or personal gain), or pass on to others, any 
information or documents provided by the Employer as part of the business 
relationship, regarding plans, technical proposals and business details, 
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including information contained or transmitted electronically. 
 

37.6  The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 
outlined above or be an accessory to such offences. 

 
37.7  The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 

indulge in Fraudulent Practice, which means a willful misrepresentation or omission of 
facts or submission of fake/forged documents in order to induce public official to act 
in reliance thereof, with the purpose of obtaining unjust advantage by or causing 
damage to justified interest of others and/or to influence the procurement process to 
the detriment of the Government interests. And, this includes collusive practice 
among Bidders (prior to or after bid submission) designed to establish bid process at 
artificial non-competitive levels and to deprive the Employer of the benefits of free 
and open competition. 
 

37.8 The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use 
Coercive Practices (means the act of obtaining something, compelling an action or 
influencing a decision through intimidation, threat or the use of force directly or 
indirectly, where potential or actual injury may be fall upon a person, his/her/ her 
reputation or property to influence their participation in the tendering process). 

 

37.9 Without prejudice to any rights that may be available to the Employer under law or 
the Contract or its established policies and laid down procedures, the Employer shall 
have the following rights in case of breach under Clauses 37.1 to 37.8 above by the 
Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to respect 
and uphold the Employer absolute right: 

 
a. If the Bidder(s)/Contractor(s), either before award or during execution of 

Contract has committed a transgression through a violation of Clauses 37.1 to 
37.8 above or in any other form, such as to put his/her reliability or credibility in 
question, the Employer after giving proper opportunity to the 
Bidder(s)/Contractor(s) shall have powers to disqualify the 
Bidder(s)/Contractor(s) from the Tender process or terminate the Contract, if 
already executed or exclude the Bidder/Contractor from future contract award 
processes. 

 
b. Forfeiture of Bid Security/Performance Security: If the Employer has disqualified 

the Bidder(s) from the Tender process prior to the award of the Contract or 
terminated the Contract or has accrued the right to terminate the Contract, the 
Employer apart from exercising any legal rights that may have accrued to the 
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Employer, may in its considered opinion forfeit the entire amount of Bid Security 
and Performance Security of the Bidder/Contractor as the case may be. 
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Appendix to ITB or Bid data sheet 
Clause Reference with respect to Section-I 
 

1. Name of the Employer/Tender Inviting 
Authority [Cl. 1.1] 

Municipal Commissioner 
Nagar Nigam Gorakhpur 

Representative Chief Engineer on behalf of Municipal 
Commissioner 

2. Eligible Bidders are: Contractors registered with autonomous body/Public Sector 
Department/ State Government/Central Government or any government 
department in appropriate class A (at least lead partner in case of JV) as the case 
may be  [Cl.3.9] 

3. The information required from Bidders in Clause 4.3 is modified as follows: NONE 
4. The last five years:  Financial Year 2020- 2021, 2021-2022, 

2022-2023 , 2023-2024 and 2024-2025 
The annual financial turnover amount. [Cl. 
4.5A(a)] 

INR 1730.89 Lakhs 

5. Value of work [Cl. 4.5A(b)] As per BoQ 
6. List of Key Plant & Equipment to be 

deployed on Contract Work [Cl 4.3.d &  
Cl.4.5.B.a] 

Annexure I 

7. List of Key Personnel to be deployed on 
Contract Work [Cl 4.3.e &  Cl.4.5.B.b] 

Annexure II 

8. Liquid assets and/or availability of credit 
facilities [Cl. 4.5B(c)] (10% of estimated 
cost)  

INR 173.089 Lakhs 

9. Other certificates required with the bid 
[Cl4.5.B.g.iii] 

GST and Labor registration 

10. Cl 4.5.B.f.I A Bidder shall not be permitted to bid 
for works in the ULB responsible for 
award and execution of contracts in 
which his/her or his/her spouse’s near 
relatives (defined as first blood 
relations, and their spouses) is posted 
as an officer in any capacity between 
the grades of Elected member of 
Nagar Nigar/ Nagar Palika /Nagar 
Panchayat, Municipal Commissioner, 
Chief Engineer, Executive Engineer, 
Assistant Engineer , Junior Engineer, 
accountant and departmental clerk, 
Executive Officer/UNA/ANA,/ KNA etc. 
 The Bidder must produce an affidavit 
(Rs 100/- non judicial stamp paper) in 
this regard 

Comment [G70]: is Rs 10 ok? 
 

Comment [DU71]: No 100Rs  
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11. Cl 4.5.B.f.II Any retired Gazetted officer (retired 
within one year) from any 
state/Central Government is not 
allowed to work in the Contractor 
establishment without Government 
permission. This contract is liable to be 
cancelled if either the Contractor or 
any of his/her employees is found any 
time to be such a person who had not 
obtained the permission of the 
Government as aforesaid before 
submission of the tender or 
engagement in the Contractor’s 
service. 
 
The Bidder must produce an affidavit 
(Rs 100/- non judicial stamp paper)  
stating the names of retired Gazetted 
officer (if any) in his/her employment 
who retired within the last one year  

 In case there is no such person in 
his/her employment, his/her affidavit  
(Rs 100/- non judicial stamp paper) 
should clearly state this fact. 

12. M [Cl. 4.7] 2.5 
13. The Contact person is: Shri Amit Kumar Sharma 

Designation: Chief Engineer 
Address: Townhall ,Nagar Nigam Gorakhpur 
Telephone No: 8810709326 
[Cl.4.7] 

14. Price level of the financial year [Cl. 4.7] 7% 
15. Date and Place of Prebid [Cl. 9.2] 16.03.2026 , 3rd Floor, Directorate of 

Urban Local Bodies, sector 7, Gomti 
Nagar, Lucknow, Uttar Pradesh 

16. The amount of Earnest Money/Bid Security 
Shall be [Cl.16.1] 

Rs 20 Lacs ( Rupees Twenty Lacs) 

[Cl.16.2] To be deposited in the Govt. 
Account of UP e-tender 
online Account- through e-tender 
portal by Internet Banking only. All 
concerned please note that the 
bidding process will not move 
onward if the Bid Security (EMD) is 
not paid through e-tender portal by 
Internet Banking 
or  
 Account no.- 10174963707 

Comment [G72]: is Rs 10 ok? 
 

Comment [DU73]: 100 

Comment [G74]: is Rs 10 ok? 
 

Comment [DU75]: 100 

Comment [G76]: M 

Comment [G77]: Odified as per 
Addendum 2 
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IFSC – IDFB0021561 
IDFC First Bank 
Branch- Park Road Gorakhpur 

17. Last date and time for receipt of proposal 
[Cl 20.1] 

27.03.2026 at 05:00 PM 

18. Date and time of opening of technical 
proposal  [Cl. 23] 

28.03.2026 at 11:00 AM 

19. Date and time of opening of financial bids To be communicated through email 
20. Duration of contract 12 Months 

21. Method of Selection  Least Cost Selection (LCS) 
22. Address of the Authority [Cl. 4.5(a)] Town hall ,Nagar Nigam Gorakhpur 
23. Identification 604/ मु०अभी०/ चार- सा० िन० िव०/2025-

26   िदनांक:27.02.2026 
24. The bid will be opened at (office address) 

[Cl. 23.1] 
Chief Engineer Office, 
Nagar Nigam Gorakhpur 

25. Cost of Bid Document (Tender Fee): - To 
be deposited in the account of [Cl. 8.2] 

To be deposited in the Govt. 
Account of UP e-tender 
online Account- through e-tender 
portal by Internet Banking only 
or  
 Account no.- 10174963707 
IFSC – IDFB0021561 
IDFC First Bank 
Branch- Park Road Gorakhpur 

26. Performance Bank Guarantee [Cl.34.1] 5% of the contract value 

 
 
  



Tender Ref. no. 604 dated 27.02.2026  
 

 
 
Nagar Nigam Gorakhpur              Page | 63 

 

ANNEXURE I 
List of Key Plant & Equipment to be deployed on Contract Work 

(Update/modify the list of equipment’s as per requirement of ULB) 
 

[Reference CI. 4.5 (B) (a)] 
 

SI. No. Type of Equipment Maximum age in Years as 
on XX.XX.XXXX 

(Update as per 
requirement) 

 
 

Min 
Number 

A] Key Plant & Equipment   
1. Excavator (1 cum bucket capacity)  10 1 
2. Backhoe Loader cum Excavator (JCB) 10 2 
3. Front end Loader  10 2 
4. Motor Grader 10 1 
5. Vibratory Roller (10 to 13 T) 10 2 
6. Tippers (5.50 cum / 10 MT capacity) 10 4 
7. Water Tanker 10 2 
8. Wet Mix Macadam Plant 10 1 
9. Paver Finisher for WMM/DLC 10 1 
10. Hot Mix Plant with Electronic Controls (Minimum 

80-100 TPH capacity) 
10 1 

11. Paver Finisher with Electronic Sensor for DBM & BC 10 1 
12. Tar Boiler 10 1 
13. Bitumen Sprayer 10 1 
14. Smooth Wheeled Tandem roller (6 to 8 T) 10 1 
15. Pneumatic tired roller (10 to 14 Ton) 10 1 
16. Tractor with trolley 10 2 
17. Air compressor 10 1 
18. Mechanical Broom 10 1 
19. Concrete Mixes with Integral Weigh Batching facility 10 1 
20. Fixed form paver 10 1 
21. Self-loading concrete mixer / Fiori or equivalent 10 2 
22. Surface Vibrator 10 2 
23. Needle/Pin Vibrator 10 4 
24. Rotavator (as per requirement) 10 1 
25. Concrete joint cutting machine for CC Pavement 10 1 
26. Palfinger access platform or similar (for electrical 

works) 
10 1 

27. Total Survey Station and Auto Levels  10 2 
B] Testing apparatus  10  

1. Riffle Box 10 1 
2. Sieve Set for GSB, DLC, WBM 10 2 

Comment [G78]: As per addendum 
1 si.no.3 
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3. Sieve Shaker 450 mm 10 1 
4. Speedy moisture meter with Chemical   10 1 
5. Atterberg Limits Apparatus 10 1 
6. Compression Machine  10 1 
7. Moisture Tins  10 1 set 
8. Spatula 10 2 
9. Aggregate Impact value Test Machine 10 1 
10. Flakiness & Elongation Testing gauge 10 2 
11. 3 Meter Straight Edge with wedges 10 1 
12. Water Bath 10 1 
13. Penetration Machine 10 1 
14. Softening point Test machine 10 1 
15. Bitumen Extraction Machine 10 1 
16. Sand Replacement Method Earth embankment  10 2 
17. Core cutting Machine for BC & DBM (Wax method) 10 1 
18. Primer Coat & Tack coat testing Plates 10 2 set 
19. Cube Mould (15x15x15) Cm 10 6 
20. Slump Test Machine 10 2 
21. Cement Testing Kit 10 1 
22. Penetration Machine with Accessory 10 1 
23. softening point Apparatus with Accessory 10 1 
24. Viscosity (Say bolt Fulrol) with Accessories 10 1 
25. Ductility Machine with Accessories 10 1 

 
Note:  

1. Apart from above mentioned list, additional plant & machinery may be mobilized as  
per the project requirement/specific work, which is not mentioned herein. 

2. In the case of owned machinery, the bidder must ensure that the RC/ invoice/bill etc.  
clearly displays the purchase date, and the age of the machinery must be verifiable. 
For leased machinery, the bidder must provide a valid lease agreement duly signed by 
both parties.  
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ANNEXURE II 
 

List of Key Personnel to be deployed on Contract Work 

 

Update/modify the required personnel as per ULB requirement 
 [Reference CI. 4.5 (B) (b)] 

For Civil & Electrification Works. 
SI. NO  Personnel Qualification Contract Package 

Size 
 A B C D 

   Upto Rs. 
25 Crores 

Greater than 
25 crores 

1.   Project Manager B.E. Civil + 15 Years Exp. (5 years as in 
Integrated road projects ) 

1 Nos. 1 Nos. 

2.  Site Engineer B.E. Civil + 5 Years Exp. or  
Diploma Civil + 10 years’ Experience 
(5 years in Road Construction) 

1 Nos. 2 Nos. 

3.  Architect/ Urban 
Designer  

B.Arch./Bachelor in Urban Designer 
+7 years or Masters in Urban Design 
or equivalent  + 5 years  ( 5 years in 
Urban landscaping work) 

1 Nos. 2 Nos. 

4.   Quantity Surveyor B.E. Civil + 7 years Exp. or Dip. Civil + 
10 years Exp. 

2 Nos. 3 Nos. 

5.  Soil & Material 
Engineer 

B.E. Civil + 10 years Exp. 1 Nos. 2 Nos. 

6.  Surveyor  Dip. Civil + 5 years Exp. (Also 
experience in the Power sector) 

1 Nos. 2 Nos. 

7.  Lab Technician   5 years Exp. or Dip. Civil   2 Nos. 3 Nos. 

8.  Electrical Engineer  B.E Electrical Engineering + 5 years or 
Diploma Electrical +10 years (Safety 
License) 

1 Nos. 2 Nos. 

9.  Technician 
(Electrical) 

ITI/Diploma in Electrical Engineering + 
5 years’ experience 

1 Nos. 2 Nos. 

    10.  Safety Expert Advanced Diploma in Industrial safety 
/Post graduate Diploma in industrial 
safety from state/central technical 
board + min 3-year experience  
or  
Diploma/Graduate in Civil/ Electrical 
from any stream with 10 years’ 
experience in construction. 

1 Nos. 1 Nos. 
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For Routine Maintenance 
 

SI. No. Personnel Qualification Contract Package 

   Upto Rs. 
25 Crores 

Greater than 25 
crores 

 A B C D 

1 Site-In-charge Degree Holder in 
Civil Engineering + 3 
years’ experience 

1 No. 2 Nos. 

2 Assistant Site-In- 
charge 

Diploma Holder in 
Civil Engineering +3 
years’ experience 

1 No. 2 Nos. 
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QUALIFICATION INFORMATION 

(Following information’s shall be furnished by the contractor on a non judicial stamp paper of Rs 

100/- only ) 

Note on Form of Qualification Information 

The information to be filled in by the Bidder in the following pages will be 
used for purposes of post qualification as provided for in Clause 4 of the 
Instructions to Bidders. This information will not be incorporated in the 
Contract. Attach additional pages as necessary. Each bidder is required to 
furnish an affidavit on a non-judicial stampaper of Rs 100/- giving 
information on following performa required for evaluation of Bidding 
capacity of the Bidder. Scanned copy of this affidavit shall be submitted on-
line as part of contractor’s document. Performa shall be filled up and 
complete in all aspects. Incomplete format or attached written format will 
not be accepted. Filling up of this form is mandatory otherwise bid may be 
rejected. 

Note- in case of Joint Venture (JV) all the partner shall produce Qualification Information 
separately duly filled as per the instruction above 

___________________________________________________________________________ 

1.       For Individual Bidders  

1.1. Constitution or legal status of Bidder 

[Attach copy] 

Place of registration:  _____________________________  

Principal place of business:  _____________________________  

Partnership deed                                     _______________________________ 

Power of attorney of signatory of Bid ______________________________ 

Provide information on Power of Attorney to authorized signatory to submit the 

bid as per Annexure VI 

Note:-In case of JV, Power of Attorney for Lead Member of Joint Venture will be 

submitted as per Annexure III, Part I separately. 

[Attach] 

Comment [G79]: Modified as per 
ULB T2, QI 

Comment [G80]: Added for clearing 
the infprmation  

Comment [G81]: Doubt- check 
wheter JV point is right or not ?? 
 



Tender Ref. no. 604 dated 27.02.2026  
 

 
 
Nagar Nigam Gorakhpur              Page | 70 

 

1.2 Total annual volume of civil 
engineering construction work 
executed and payments 
received in the last five years** 
preceding the year in which bids 
are invited. (Attach certificate 
from Chartered Accountant) 

(Rs. In lakhs)                                             
FY 2020-21-____ 
FY 2021-22- ____ 
FY 2022-23- ____ 
FY 2023-24-  ____ 
FY 2024-25 - ____ 
 
 
Certificate from CA with clear cut 
mentioned Civil Engineering Works  
 

      Attach certificate from Chartered Accountant. 

1.3 Work performed as prime contractor or as a member of joint venture (executed 
similar nature of work justified by the JV agreement which is to be submitted in Part I 
of the Bidding document) on construction works of a similar nature and volume over 
the last five years. 

 Format of work experience certificate should be as per format attached in Section 8 

 

Project 
Name 

Name 
of the 
Emplo-
yer* 

Description 
of work 

Contract 
No. 

Value of 
Contract 
(Rs 
crore) 

Date of 
issue 
of 
work 
order 

Stipulated 
period of 
completion 

Actual date 
of 
completion* 

Remarks 
explaining 
reasons 
for delay , 
if any 

1 2 3 4 5 6 7 8 9 

 
 
 
 
 
 
 
 
 
 
 

        

*    Attach certificate(s) from the Engineer(s)-in-Charge 
** immediately preceding the financial year in which bids are received. 
 
Note:- It is mandatory to submit similar nature of work justified by the JV agreement or any 
other document which describes the work done in case of member of joint venture. 
 
 
 

Comment [G82]: Discuss the format 
with Dy.CEO sir 
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Preliminary Details of Distribution power line Shifting & Relocation of HT/LT (11KV & 
above) Power Line. 
 
 
SI. 
No 

Na
me 
of 
the 
Em
plo-
yer
* 

Descri
ption 
of 
Work#  

Transf
ormer 
installe
d 
capacit
y 
(188kV
A &  
above) 

Laying of 
cable in 
RCC duct/ 
HDPEMeth
odology 
for laying 
pf power 
line$ 

Cont
ract 
No. 

Valu
e of 
Cont
ract 
(Rs 
cror
e) 

Da
te 
of 
iss
ue 
of 
wo
rk 
or
de
r 

Stipul
ated 
period 
of 
compl
etion 

Actual 
date of 
comple
tion* 

Rema
rks 
explai
ning 
reaso
ns for 
delay 
, if 
any 

1 2 3 4 5 6 7 8 9 10 11 
           
           
           
# The description of works should clearly specify the power line capacity and the name of the 
distribution power line. It should also indicate whether the shifting was done from overhead 
to underground, overhead to overhead, or underground to underground, along with the 
respective capacity. 
$ Bidder(s) should clearly mention the methodology  of laying of power line i.e. HDPE / 
Trench in case of overhead to underground or underground to underground else write NA. 
 
1.3.2 Deleted 
 
1.4. Information on Bid Capacity (works for which bids have been submitted and works 

which are yet to be completed) as on the date of this bid. 
 
(A) Existing commitments and on-going works: 
 
Description 

of works 
Place & 

State 
Contract 

No. 
Name & 
Address 

of 
Employer 

Value of 
Contract 
(Rs Cr) 

Stipulated 
Period of 

Completion 

Value of 
works* 

remaining 
to be 

comple-
ted (Rs Cr) 

Anticipated 
date of 

completion 

1 2 3 4 5 6 7 8 
 
 
 
 
 
 
 

       

 

Comment [G83]: Ask from 
@Neelam as no one has submitted the 
details in this form. 

Comment [G84]: Discussed and 
finalized 
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*Attach certificate(s) from the Engineers)-in-Charge for value of work remaining to be 
completed./ Affidavit regarding same. 
@The item of work for which data is requested should tally with that specified in ITB clause 
4.5A(c).  
** immediately preceding the financial year in which bids are received.  
 

 
(B)      Works for which bids already submitted: (For every partners separately in JV case) 
 
Description 

of works 
Place & 

Slate 
Name& 

Address of 
Employer* 

Estimated 
value of 

works (Rs Cr) 

Stipulated 
period of 

completion 

Date when 
decision is 
expected 

Remarks, 
if any 

1 2 3 4 5 6 7 
 
 
 
 
 
 

      

 
 
1.5. Availability of key items of Contractor's Equipment essential for carrying out the Works 

[Ref. Clause 4.5(B)(a)]. The Bidder should list all the information requested below. Refer 
also to Sub Clause 4.3 (d) of the Instructions to Bidders. 

 
Item of 
Equipment 

Requirement Availability proposals Remarks 
(from whom 
to be 
purchased) 

 
 

No. Capacity Owned/Leased 
to be procured 

Nos/Capacity Age/ 
Condition 

 
 

1 2 3 4 5 6 7 
       
       
       
       
       
       
       
 

Comment [G85]: Added as per ULB 
t2 
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Note: Details to be provided by Nagar Nigam in column 1,2 & 3, while Contractors have to fill  
col. 4,5,6 & 7. 

(a)  the Bidder must produce the following documentary evidence in support of his/her 
availability of the above equipment: Evidence of ownership of major items of 
construction equipment named like RC/Invoice/Bill etc. 

(b)  If equipment not owned but proposed to be hired, then Evidence of arrangement of 
possessing them on hire/lease/buying as defined therein; 

(c) If equipment not owned but proposed to be purchased then Evidence of arrangement 
of possessing them on buying as defined therein. 

 
1.6.  Qualifications and experience of key personnel required for administration and 

execution       of the Contract [Ref. Clause 4.5(B)(b)]. Attach Curriculum Vitae (CV) as per 
format in Section 8. Refer also to Sub Clause 4.3 (e) of instructions to Bidders and Sub 
Clause 9.1 of the Conditions of Contract. Details to be provided by ULB in Col. 1,3 & 5; 
while  Contractors have to provide details in Col. 2,4 & 6. 

 

Position 
 

Name Qualification 
Year of 

Experience 
(General) 

Remarks 

  Required Having Required Having  
1 2 3 4 5 6 7 

Project Manager       
       
       
       
       
       
       
Etc.       
 
1.7. Proposed sub-contracts and firms involved. [Refer ITB Clause 4.3 (k)]-Deleted. 
 

1.8.   Financial reports for the last five years: balance sheets, profit and loss statements,  
auditors' reports (in case of companies/corporation), ITR, etc. List them below and 
attach copies. 

1.9.    Evidence of access to financial resources to meet the qualification requirements: 
cash in hand, lines of credit, etc. List them below and attach copies of support 
documents. 

1.10. Name, address, and telephone, and email of the Bidders' bankers who   may provide   
references if contacted by the Employer. 

1.11. Information on litigation history in which the Bidder is involved.  
Name of Litigation where Cause of Amount involved Remarks showing 

Comment [G87]: Added as per ULB 
T2 

Comment [G88]: Modified as per 
Addendum 1 
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Other Party 
(ies) 

(Court/arbitration) Dispute Present Status 

1 2 3 4 5 

 
 
 
 
 
 
 
 
 

    

 
 
1.12.  Statement of compliance under the requirements of Sub Clause 3.2 of the instructions 

to Bidders. (Name of Consultant engaged for project preparation is ..................... ) 
_____________________________________________________________________
_____________________________________________________________________
__ 

 

1.13. Proposed work method and schedule. The Bidder should attach descriptions, 
drawings  and charts as necessary to comply with the requirements of the Bidding 
documents. [Refer ITB Clause 4.1 &4.3 (l)] 

1.14. Programme [Cl 4.3. (l)] 
1.15. Quality Assurance Programme [Cl 4.3. (l)] 
 
2. Deleted. 
 
3. Additional Requirements 
 
3.1 Bidders should provide any additional information required to fulfill the requirements of  

Clause 4 of the Instructions to the Bidders, if applicable. 
 

(i) Affidavit shall be submitted on Rs 100.00 non-Judicial stamp paper duly notarized.    
(ii) Undertaking shall be submitted on Rs 100.00 non-Judicial stamp paper duly 

notarized 
     (iii)   Deleted. 
     (iv)   Deleted.  
      (v)   Deleted. 
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 TECHNICAL EVALUATION  
 
The following scoring criteria will be applicable for consideration of similar works.  
(Sl. No. 5 may be updated as per the project requirement.) 
 
Sl. 
No 

Description Maximum 
Marks 

Self-
Assessment 

by Bidder 

Reference* for 
assessment 

with page no. 

A B C D E 

1 Carriageway works should include asphalt/ 
cement concrete surface with necessary 
base layers with minimum length equal 50 
% of  total  length of package  as mentioned 
in IFB column 5. 

30   

2 Footpath works include road works 
involving paver blocks/ kerbstone or 
concrete pathways and likewise with 
minimum length equal 50 % of  total  length 
of package as mentioned in IFB column 5. 

10   

3 Street lightning works with minimum length 
equal 50 % of  total  length of package as 
mentioned in IFB column 5. 

10   

4 Roadside landscapes works with minimum 
length equal 50 % of  total  length of 
package as mentioned in IFB column 5. 

5   

5 Underground utilities works, which includes 
gas, power, sewer, water supply, storm 
water and telecom works with minimum 
length equal 50 % of  total  length of 
package as mentioned in IFB column 5. 

   

 A) Power Line (HT/LT) 15   

 B) Storm water 10   

 C) Sewer 05   

 D) Water Supply 05   

 E) Telecom (OFC) 05   

 F) Gas 05   

Total 100   

 
*write contract bond number, name of issuing authority & page no. 
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Note: 

1.  If the work experience is of lesser length than mentioned as above, then 
the marks will be awarded on pro-rata basis.  

2. Bidders must ensure that column D & E of above table should be duly filled. 

3. Only minimum progress of 90% shall be considered for evaluating the 

experience mentioned in above tables. 

4. In case of Joint Venture, Technical Evaluation as indicated in above table 

has to fill jointly i.e. all partners should combine the aggregate 

experience.   
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FORM T-1 B 
 

 BANKER’S CERTIFICATE FROM A COMMERCIAL BANK 

(SOLVENCY CERTIFICATE) 

 
This is to certify that to the best of our knowledge and information that M/s./Shri 

…………………………………… having marginally noted address, a customer of our bank are/is 

respectable and can be treated as good for any engagement upto a limit of Rs. …………………. 

(Rupees ). 

 

This certificate is issued without any guarantee or responsibility on the bank or any of 
the officers. 

         

(Signature) 

For the Bank 

   

 
NOTE  

1. Bankers certificates should be on letter head of the Bank, addressed to 
tendering authority, self-attested and should have been issued within Six months 
from original last date of submission of the Bid. 

2. In case of partnership firm, certificate should include names of all partners as 
recorded with the bank. 

3. Solvency amount should be at least 40% to the estimated cost of project. 
4. In the case of a Joint Venture (JV), the combined solvency of all partners must meet 

the specified requirements as indicated above. 

Comment [G89]: Doubt- DYceo sir 
should we keep this? 
 

Comment [G90]: Done  
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FORM "B-1"  
 
 

FORM FOR CERTIFICATE OF NET WORTH FROM CHARTERED 
ACCOUNTANT  
 
"It is to certify that as per the audited balance sheet and profit & loss account during the 
financial year ............. , the Net Worth of M/s ………………………………..…… (Name & Registered 
Address of individual/firm/ company), as on …………………..…………. (the relevant date) is Rs. 
………………………… after considering all liabilities. It is further certified that the Net Worth of 
the company has not eroded by more than 30 % in the last three years ending on (the 
relevant date)." Unique Document Identification Number (UDIN) ………………. 
 
 
 Signature of Chartered Accountant ………………………………..…… 

 Name of Chartered Accountant ………………………………..……  

Membership No. of ICAI Date and Seal 
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FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT FACILITIES 
 

{Cl.4.3. g, Section 1} 

 
BANK CERTIFICATE 

 
 

This is to certify that M/s. _________________________________________ is a reputed 

company with a good financial standing. 

 

If the contract for the work, namely………………………………………………...is awarded to the above 

firm, we shall be able to provide overdraft/credit facilities to the extent of 

Rs………………………..(lakh) to meet their working capital requirements for executing the above 

contract during the contract period. 

 

Signature of Bank Manager______________ 

Name of the Bank Manager______________ 

Address of the Bank ----------------------- 

 

 

Note: The above letter should be on the letter head of the concerned Bank branch with 
full address including telephone no., fax no. and email of the bank branch. The certificate 
should not be latter than 3 months. 
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Seek Reference Certificate 
 
 
 
 
 

To, 
(The Employer) 
--------------------------------------- 
Sub: Seek Reference Certificate for A/c No. …………………. 
 
Sir, 
We, hereby wish to inform you that M/s ……………………… who is bidding for -----------------------
------------------------------------- of the district ------------------------- has authorized us to provide 
you the concerned information about his/her account no. ………………………………. Which the 
said bidding firm has in our branch/bank relating to the above tenders. ----------------------------
------or his/her authorized representative is permitted to seek reference from us about the 
said account as and when required either in person or by post, fax or email. 
 
 
Dated: ……………….. 
 
Yours faithfully, 
(Sd ...................... ) 
Branch Manager 
Name of the branch with Branch Code and the name of the Bank. 
 
 
 
Note:  

1. The above letter should be on the letter head of the concerned Bank 
branch with full address including telephone no/mobile no.., fax no. and 
email of the bank branch. 

2. In case of JV, all partners should submit the seek reference separately. 
3. Employer name should be same for which this NIT has been floated. 
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AFFIDAVIT 

 (Non-Blacklisting & Non- Rescind/abandon) 
(In Rs 100/- non judicial stamp paper) 

1. I, the undersigned, do hereby certify that all the statements made in the required 
attachments are true and correct. 

2. The   undersigned   also   hereby   certifies   that   neither   our   firm i.e. 
M/s   ___________________________________________________   or our partners (in 
case of JV) have abandoned any work on any Government Organization nor any 
contract awarded to us for such works have been rescinded, during last five years prior 
to the date of this bid. 

3. The undersigned hereby declare that we have not been debarred or placed on any 
black list declared by any Bank, Financial Institution and any Government 
Department. 

Or 

The undersigned certifies that our firm M/s …………………………….or Our partner (In case 
of JV ) have been debarred or placed on any blacklist , declared by any bank financial 
Institutional and any Govt. Departments on ………………………date and it has been 
revoked vide letter no. ………..dated…………………… 

4. The undersigned hereby authorize(s) and request(s) any bank, person, firm or 
corporation to furnish pertinent information deemed necessary and requested by the 
Department to verify this statement or regarding my (our) competence and general 
reputation. 

5. The undersigned understand and agrees that further qualifying information may be 
requested, and agrees to furnish any such information at the request of the 
Department/ Project implementing agency. 

 
_____________________________________ 

(Signed by an Authorised Officer of the Firm) 

________________ 
Title of Officer 

 

__________________ 
Name of Firm 

 

__________________ 
Date 
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Note- In case of JV, all partners should submit the Non-Blacklisting & Non- 
Rescind/abandon undertaking separately.  
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UNDERTAKING 

(Cash investment) 
(To be furnished in Rs 100/- non judicial stamp paper) 

 
 
I, the undersigned do hereby undertake that our firm M/s ………………………………………………... 

would invest a minimum cash up to 25% of the value of the work during implementation of 

the Contract. 

 

 
_____________________________________ 
(Signed by an Authorised Officer of the Firm) 

 
 
 

__________________ 
Title of Officer 

 
 
 

__________________ 
Name of Firm 

 
 
 

__________________ 
Date 

 
 
 
 
 

Note- In the case of a Joint Venture (JV), the cash investment must be at least the 
minimum amount specified in the provided format, when combined. 
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UNDERTAKING   
(for Green Technologies) 

{Cl 4.4.A.b, Section I} 
 

(To be furnished in Rs 100/- non judicial stamp paper) 
 

We have the experience of carrying out the works and we assure you that work shall be 

done as per specification  

 

     OR 

 

Although we have not done work as specified but we assure that we will arrange human and 

material resource to carry out the work as per specification. 

 
 
 

_____________________________________ 

(Signed by an Authorised Officer of the Firm) 

 
 

________________ 
Title of Officer 

 

 

__________________ 
Name of Firm 

 

 

__________________ 
Date 
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UNDERTAKING 

 
Bid Validity 

 
(To be furnished in Rs 100/- non judicial stamp paper) 

 

I,    the    undersigned    do    hereby    undertake    that    our    firm    M/s 

________________ 

 ____________________________________ agree to abide by this bid for a period_____  

days for the date fixed for receiving the same and it shall be binding on us and may be 

accepted at any time before the expiration of that period. 

 

 
 
 
 
 

_____________________________________ 
(Signed by an Authorised Officer of the Firm) 

 
 
 

_____________ 
Title of Officer 

 
 
 

____________ 
Name of Firm 

 
 

______ 
DATE 
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FORMAT FOR THE AFFIDAVIT OF CORRECTNESS 
 
(NOTE: This affidavit should be on a non-judicial stamp paper of Rs.10/- and shall be 
attested by Magistrate/ Sub-Judge/Notary Public) 
 
 
I, ……………………………………………………….……………... (Name of the authorized representative of 
the Bidder) son/daughter of …….……………………… resident  of ………………………………………………. 
(Full address) , aforesaid solemnly affirm and state as under: 
 
1. I hereby certify that all the information furnished with the bid submitted on-line in 
response to notice inviting bid number ----------------------------------------------------------------------
------------ --------------------------- 
(Authority inviting bids) 
for the Construction -----------------------------------------------------------------------------------------------
--------------------- (name and identification of work ) are true and correct. 
 
2. * I hereby certify that I have been authorized by …………………………… 
…………..……..……………………………………… (The Bidder) to sign on their behalf, the bid mentioned in 
paragraph 1 above. 
 

VERIFICATION 
I the depodent verify the contents of Para 1 and 2 as correct and nothing material has been 
concealed herein. So help me God. 

 
Deponent 

Place: …………….. 
Date: ……………… 
 
 
 
 
 
Note: - 
1. S.No 2 above will not be applicable if the Bidder is an individual and is signing the bid on 
his/her own behalf. 
2. Name and seal of the attestation officer (Magistrate/ Sub-Judge/ Notary Public) must be 
readable. 
3. S.No. of register as well as registration number of Notary must be mentioned in all 
affidavit 
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SECTION 3:- CONDITIONS OF CONTRACT 
 

These conditions are subject to the variations and additions set out in Part II 
Special Conditions of Contract. 

  
  

Notes on Conditions of Contract 
The Conditions of Contract, read in conjunction with Part II Special Conditions of 
Contract and the Contract Data and other documents listed therein, should be a 
complete document expressing fairly the rights and obligations of both parties. 
 
The form of Conditions of Contract that follows has been developed for smaller 
admeasurements contracts for construction on the basis of international practice and 
the practice of the Government of India, Ministry of Road Transport and Highways, and 
considerable experience in different States in India in the drafting and management of 
contracts, bearing in mind a trend in the construction industry towards simpler, more 
straightforward language. 
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CONDITIONS OF CONTRACT 
 

Part I- GENERAL CONDITION OF CONTRACT 
 

A. GENERAL  
1. Definitions 

1.1. Terms which are defined in the Contract Data are not also defined in the Conditions 
of Contract but keep their defined meanings. Capital initials are used to identify 
defined terms. 

 
Act or Electricity Act, 2003 shall mean the Electricity Act, 2003 and include any 
modifications, amendments and substitution from time to time; 

Adjudicator (synonymous with Dispute Review Expert) is the person appointed 
jointly by the Employer and the Contractor to resolve disputes in the first instance, 
as provided for in Clauses 24 and 25. The name of the Adjudicator is defined in the 
Contract Data. 

Appropriate    Commission    shall    mean 
the                           Uttar                   Pradesh Power Corporation Limited (UPPCL) 

Bill of Quantities means the priced and completed Bill of Quantities forming part of 
the Bid. 

Company shall mean a body corporate incorporated in India under the Companies 
Act, 1956 or the Companies Act, 2013 or Cooperative Societies Registered under 
Cooperative Societies Act, 1984, as applicable; 

Compensation Events are those defined in Clause 44 hereunder. 

Completion Date is the date of completion of the Works as certified by the 
Engineer in accordance with Sub Clause 55.1. 

Consents, Clearances and Permits shall mean all authorizations, licenses, 
approvals, registrations, permits, waivers, privileges, acknowledgements, 
agreements, or  
concessions required to be obtained from or provided by any concerned authority 
for the purpose of setting up of the generation facilities and/or supply of power 
line; 

Contract is the contract between the “Employer” and the “Contractor” to execute, 
complete and maintain the works till the completion of Defect Liability Period. It 
consists of the documents listed in clause 2.3.  

Contract Data defines the documents and other information which comprise the 
Contract. 

Contractor is a person or corporate body whose Bid to carry out the Works, 
including the routine maintenance, has been accepted by the Employer. 
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Contractor's Bid is the completed Bidding document submitted by the Contractor 
to the Employer and includes Technical and Financial bids. 

Contract Price is the price stated in the Letter of Acceptance and thereafter as 
adjusted in accordance with the provisions of the Contract. 

Days are calendar days; months are calendar months. 

Defect is any part of the Works not completed in accordance with the Contract. 

Defects Liability Period is the period named in the Contract Data and calculated 
from the Completion Date. 

Defect Defects Liability Period Certificate is the certificate issued by Engineer, after 
the defect Liability Period has ended and upon correction of Defects by the 
Contractor.  

Discom or DISCOM shall refer to Dakshinanchal Vidyut Vitran Nigam Limited, 
Kanpur Electricity Supply Company Limited, Madhyanchal Vidyut Vitran Nigam 
Limited, Paschimanchal Vidyut Vitran Nigam Limited, Purvanchal Vidyut Vitran 
Nigam Limited and Uttar Pradesh Power Corporation Limited (UPPCL). 
 
Drawing include calculation and other information provided ort approved by the 
Engineer for the execution of the contract. 

Employer is the party as defined in the Contract Data, who employs the Contractor 
to carry out the Works, including routine maintenance. The Employer may delegate 
any or all functions to a person or body nominated by him for specified functions. 

Engineer is the person named in the Contract Data (or any other competent person 
appointed and notified to the contractor to act in replacement of the Engineer) 
who is responsible for supervising the Contractor, administering the Contract, 
certifying payments due to the Contractor, issuing and valuing Variations to the 
Contract, awarding extensions of time, and valuing the Compensation Events. 

Equipment is the Contractor’s machinery and vehicles brought temporarily to the 
site to construct the works. 

Initial Contract Price is the Contract Price listed in the Employer's Letter of 
Acceptance. 

Intended Completion Date is the date on which it is intended that the Contractor 
shall complete the Works. The Intended Completion Date is specified in the 
Contract Data. The Intended Completion Date may be revised only by the Engineer 
by issuing an extension of time. 

Materials are all supplies, including consumables, used by the contractor for 
incorporation in the Works. 

Plant is any integral part of the Works which is to have a mechanical, electrical, 
electronic or chemical or biological function. 

Routine Maintenance is the maintenance of works for five years as specified in the 
Contract Data.  
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The Defect Liability Period (DLP) of the entire works is of 5 years with routine 
maintenance as per SOP and maintenance manual. 

 Site is the area defined as such in the Contract Data. 

Specification means the Specification of the Works included in the Contract and 
any modification or addition made or approved by the Engineer. 

Start Date is given in the Contract Data. It is the date when the Contractor shall 
commence execution of the works. It does not necessarily coincide with any of the 
Site Possession Dates. 

ST&DU or State Transmission & Distribution Utility shall mean the Board or the 
Government Company notified by the respective State Government under Sub-
Section I of Section 39 of the Electricity Act, 2003. 

Sub-Contractor is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the construction work and/or routine 
maintenance in the Contract, which includes work on the Site. Engineer is 
authorized to review the terms and conditions of Subcontract or the supplier of 
materials to the Original Contractor or Subcontract of labor if any. 

Temporary Works are works designed, constructed, installed, and removed by the 
Contractor which are needed for the construction or installation of the Works. 

 
ULB as define in the contract data is under local bodies in which bid has floated 

ULB’s as define in the contract data is under local bodies of Uttar Pradesh. 

Tax means and includes a tax, duty, rate, toll, fee etc. levied by the central or state 
Govt. or Local authorities under laws of India. 

Variation is an instruction given by the Engineer, which varies the quantities of  
Works. 

Works are what the Contract requires the Contractor to construct, install, and turn 
over to the Employer, as defined in the Contract Data. Routine maintenance is 
defined separately. 

 
2. Interpretation 

2.1.   In interpreting these Conditions of Contract, singular also means plural, male also 
means female or neuter, and the other way around. Headings have no significance. 
Words have their normal meaning under the language of the Contract unless 
specifically defined. The Engineer will provide instructions clarifying queries about 
the Conditions of Contract. 

2.2.   If sectional completion is specified in the Contract Data, references in the 
Conditions of Contract to the Works, the Completion Date, and the Intended 
Completion Date apply to any Section of the Works (other than references to the 
Completion Date and Intended Completion date for the whole of the Works). 
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2.3.  The documents forming the Contract shall be interpreted in the following order of 
priority: 

 
(1) Agreement,  
(2) Notice to Proceed with the Work,  
(3) Letter of Acceptance,  
(4) Contractor’s Bid part I and part II 
(5) Contract Data,  
(6) Special Conditions of Contract Part II,  
(7) General Conditions of Contract Part I,  
(8) Scope of work, 
(9) Specifications,  
(10) Drawings,  
(11) Bill of Quantities as uploaded on website with the bid document for the said 

NIT, No any change in up loaded BOQ will be allowed.  
(12) NIT  
(13) T-4  
(14) T-5  
(15) T-6 in original.  
(16) Name of the Contractor Nominee as per clause 62.2 (if any) and  
(17) Any other document listed in the Contract Data.  

 
3. Language and Law 

3.1 The language of the Contract and the law governing the Contract are stated in the 
Contract Data. 

3.2 The language for the formal correspondences are stated in the Contract Data. 
 
4. Engineer's Decisions 

4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters 
between the Employer and the Contractor in the role representing the Employer. 
However, if the Engineer is required under the rules and regulations and orders of the 
Employer to obtain approval of some other authorities for specific actions, he/she will so 
obtain the approval.  

4.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to 
relieve the Contractor of any of his/her  obligations under the contract. 

 
5. Delegation 

5.1. The Engineer, with the approval of the Employer, may delegate any of his duties and 
responsibilities to departmental officer except to the Adjudicator after notifying the 
Contractor and may cancel any delegation after notifying the Contractor. 

 

Comment [G91]:  
a group of people who have been 
chosen to speak or take decisions 
for a larger group of people, 
especially at a meeting 
 

Comment [G92]: Who is this ? 
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6. Communications 

6.1.  All Certificate, notices or instructions to be given to the Contractor by Employer 
/ Engineer shall be sent on the address or contact details given by the Contractor 
in Section 6- Form of Bid. The address and contact details for communication 
with the Employer/ Engineer shall be as per the details given in bid document.  
Communications between parties that are referred to in the conditions shall be 
in writing. The Notice sent by Facsimile (fax) or other electronic means 
(email,sms, whatsapp, Twitter etc.) shall be effective on confirmation of the 
transmission. The Notice sent by Registered post  or Speed  post  shall be 
effective on delivery or at the expiry of the normal delivery period as undertaken 
by the postal service.  

6.2. Any change in communication address by the contractor during the concurrence 
of the contract must be intimated by the Contractor through registered letter 
and e-mail to the employer as well as the Engineer failing which the 
communication address given by the contractor in Section-6 Form of Bid will be 
valid address for any communication which will be binding to the  contractor. 

 
 

7. Sub-contracting 

7.1. Deleted 

7.2. The Engineer should satisfy himself before recommending to the Employer whether 
 

a. The circumstances warrant such sub-contracting: and 
b. The sub-Contractor so proposed for the work possess the experience, 

qualification and equipment necessary for the job proposed to be 
entrusted to him in proportion of the Quantum of works to be sub-
contracted. 

 

8. Other Contractors 

8.1. The Contractor shall cooperate and share the Site with other contractors, public 
authorities’ utilities, and the Employer between the dates given in the Schedule of 
other Contractors. The Contractor shall as referred to in the Contract Data, also 
provide facilities and services for them as described in the Schedule. The employer 
may modify the schedule of other contractors and shall notify the contractor of any 
such modification. 

8.2. The Contractor should take up the work in convenient reaches as decided by the 
Engineer to ensure there is least hindrance to the smooth flow of traffic including 
movement of vehicles and equipment of other Contractors till the completion of 
the works. 

 

Comment [G93]: Should we include 
this? 

Comment [DU94]: ok 

Comment [G95]: Meaning- The 
statement means that if a notice is sent 
through electronic methods like fax, 
email, SMS, WhatsApp, Twitter, or 
similar platforms, it will be considered 
valid and effective only after 
confirmation that the transmission 
has been successfully received. This 
confirmation could be in the form of a 
receipt acknowledgment or verification 
that the intended recipient has received 
the notice. 

Comment [G96]: As per ULB t2 
7.1.1 & 7.2 

Comment [G97]: ther Contractors" 
refers to companies or individuals who 
are working on the same project or in 
the same vicinity but are engaged 
under separate contracts for specific 
tasks or responsibilities. They may 
include: 
Specialized service providers 
(e.g., electrical, plumbing, 
landscaping, or paving contractors). 
Public authorities or utility 
providers (e.g., electricity, water, 
gas, or telecom services). 
Subcontractors working directly 
for the employer or other entities 
related to the project. 

 

Comment [G98]: The contractor 
must coordinate with other contractors, 
public authorities, and utilities, 
providing necessary facilities as per 
the schedule, which the employer may 
modify. Work should be executed in 
designated sections to minimize traffic 
disruption and ensure smooth progress. 
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9. Personnel 

9.1. The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel as referred to in the Contract Data to carry out the functions stated in 
the Schedule or other personnel approved by the Engineer. The Engineer will 
approve any proposed replacement of key personnel only if their qualifications, 
abilities, and relevant experience are substantially equal to or better than those of 
the personnel listed in the Schedule. 

9.2. If the Engineer asks the Contractor to remove a person who is a member of the 
Contractor's staff or his work force stating the reasons the Contractor shall ensure 
that the person leaves the Site within seven days and has no further connection 
with the work in the Contract. 

9.3. The Contractor shall not employ any retired Gazetted officer who has worked in the 
Engineering Department or any other department of the State or Central 
Government and has either not completed one year after the date of retirement or 
has not obtained State or Central Government’s permission to employment with 
the Contractor. 

9.4.  The Contractor shall not employ any retired employee of the ULB department who 
retired within one year without the prior permission from department. 

9.5. Any type of misbehave either by Contractor or by his/her personnel will be treated 
as same done by the Contractor. 

9.6. Neither Contractor nor his/her personnel will do any activity at the Work site or 
vicinity of the Work due to which law and order & Social harmony problem arise. 

9.7. Neither Contractor nor his/her personnel will involve in any un social activity. 
 

10. Employer's and Contractor's Risks 

10.1. The Employer carries the risks which this Contract states are Employer's risks, and 
the Contractor carries the risks which this Contract states are Contractor's risks. 

 
11. Employer's Risks 

11.1. The Employer is responsible for the excepted risks which are (a) in so far as they 
directly affect the execution of the Works in India, the risks of war, hostilities, 
invasion, act of foreign enemies, rebellion, revolution, insurrection or military or 
usurped power, civil war, riot commotion or disorder (unless restricted to the 
Contractor's employees), and contamination from any nuclear fuel or nuclear waste 
or radioactive toxic explosive, or (b) a cause due solely to the design of the Works, 
other than the Employer's design. 

 

Comment [G99]: Added as per ULB 
T2 9.3-9.7 

Comment [G100]: Employer's 
Risks refer to specific situations or 
events for which the Employer, rather 
than the Contractor, assumes 
responsibility under a construction 
contract. These risks typically include 
extraordinary circumstances beyond 
the Contractor's control, such as: 

1.Political and Social Risks: War, 
hostilities, invasion, rebellion, riots, 
or civil unrest. 
2.Natural or Environmental 
Risks: Contamination from nuclear 
fuel, radioactive materials, or other 
hazardous events. 
3.Design-Related Risks: Defects or 
issues arising solely due to the 
design provided by the Employer 
(not the Contractor's design). 

If these events occur and affect the 
project, the Contractor is not held 
accountable for delays or costs caused 
by them, and the Employer must bear 
the consequences. 
 

Comment [G101]: he phrase "or (b) 
a cause due solely to the design of 
the Works, other than the 
Employer's design" means that the 
risk applies to issues arising from the 
design of the project only if the design 
was not provided by the Employer. 
In other words, if the design causing 
the problem was created by the 
Contractor or a third party (not the 
Employer), the Employer is not 
responsible for the resulting risks or 
consequences. This clause ensures that 
the Employer is only held accountable 
for risks arising from designs they 
directly provided, not for designs 
created by others. 
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12. Contractor's Risks 

12.1. All risks of loss of or damage to physical property and of personal injury and death 
which arise during and in consequence of the performance of the Contract other than 
the excepted risks, referred to in clause 11.1, are the responsibility of the Contractor. 

 
13. Insurance (Contractors All Risk Policy)  

13.1. The Contractor shall provide, in the joint names of the Employer and the 
Contractor, insurance cover (Contractors All Risk Policy) from the Start Date to the 
end of the Defects Liability Period, in the amounts and deductibles stated in the 
Contract Data for the following events which are due to the Contractor's risks: 

a. loss of or damage to the Works, Plant and Materials; 

b. loss of or damage to Equipment; 

c. loss of or damage of property (except the Works, Plant, Materials and 
Equipment) in connection with the Contract; and 

d. personal injury or death. 
 

13.2. Insurance policies and certificates for insurance shall be delivered by the 
Contractor to the Engineer for the Engineer's approval before the Start Date. All 
such insurance shall provide for compensation to be payable in the types and 
proportions of currencies required to rectify the loss or damage incurred. 

13.3. If the Contractor does not provide any of the policies and certificates required, the 
Employer may affect the insurance which the Contractor should have provided and 
recover the premiums the Employer has paid from payments otherwise due to the 
Contractor or, if no payment is due, the payment of the premiums shall be a debt 
due. 

13.4. Alterations to the terms of an insurance shall not be made without the approval of 
the Engineer. 

13.5. Both parties shall comply with any conditions of the insurance policies. 

13.6. In any case, the Contractor shall keep the Employer indemnified from any such 
losses. 
 

13.7. (a) The Contractor at his/her cost shall also provide, in the joint names of the 
Employer and the Contractor, insurance cover from the date of completion to the 
end of defect liability period, in the amounts and deductibles stated in the 
Contract Data for the following events which are due to the Contractor's risks: 

(b) Personal injury or death. 
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14. Site Investigation Reports 

14.1. The Contractor is advised to visit the site and get any sub soil investigation or other 
site investigations got done at his own, while preparing the Bid. 

15. Queries about the Contract Data 

15.1.  The Engineer will clarify queries on the Contract Data. 
 

16. Contractor to Construct the Works 

16.1. The Contractor shall construct and install and maintain the Works in accordance 
with the Specification and Drawings. 

 

17. The Works to be completed by the Intended Completion Date 

17.1. The Contractor may commence execution of the Works on the Start Date and shall 
carry out the Works in accordance with the Programme submitted by the 
Contractor, as updated with the approval of the Engineer, and complete them by 
the Intended Completion Date. 

 

18. Approval by the Engineer 

18.1. The Contractor shall submit Specifications and Drawings showing the proposed 
Temporary Works to the Engineer, who is to approve them if they comply with the 
Specifications and Drawings. 

18.2. The Contractor shall be responsible for design of Temporary Works. 

18.3. The Engineer's approval shall not alter the Contractor's responsibility for design of 
the Temporary Works. 

18.4. The Contractor shall obtain approval of third parties to the design of the 
Temporary Works where required. 

18.5. All Drawings prepared by the Contractor for the execution of the temporary or 
permanent Works, are subject to prior approval by the Engineer before their use. 

 
19. Safety 

19.1. The Contractor shall be responsible for the overall safety of all activities on the 
Site during the construction period to pass the traffic without any obstruction. 

19.2. The Contractor shall be responsible for safety of all persons, employed by him on 
Works, directly, and shall report accidents to any of them, however, and wherever 
occurring on Works, to the Engineer or the Engineer’s Representative, and shall 
make every arrangement to render all possible assistance and to provide prompt 
and proper medical attention. The compensation for affected Workers or their 
relatives shall be paid by the Contractor in such cases expeditiously in accordance 
with the Workmen’s Compensation Act and other labour Laws and regulations 
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20. Discoveries 

20.1. Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site is the property of the Employer. The Contractor is to notify 
the Engineer of such discoveries and carry out the Engineer's instructions for 
dealing with them. 

 
21. Possession of the Site 

The Employer shall handover complete or part possession of the site to the Contractor 7 
days in advance of construction programme. At the start of the work, the Employer shall 
handover the possession of at-least 75% of the site. 

22. Access to the Site 

22.1. The Contractor shall allow access to the Site and to any place where work in 
connection with the Contract is being carried out, or is intended to be carried out 
to the Engineer and any person/persons/agency authorized by: 
a. The Engineer 
b. The Contractor 
c. Government of Uttar Pradesh. 

23. Instructions 

23.1. The Contractor shall carry out all instructions of the Engineer pertaining to works 
which comply with the applicable laws where the Site is located. 

23.2. The Contractor shall permit the Employer to inspect the Contractor's accounts and 
records relating to the performance of the Contractor and to have them audited 
by auditors appointed by the Employer, if so required by the Employer.. 

 

24. Disputes Redressal System 

24.1 If any dispute or difference of any kind what-so-ever shall arise in connection with 
or arising out of this Contract or the execution of Works or maintenance of the 
Works there under, whether before its commencement or during the progress of 
Works or after the termination, abandonment or breach of the Contract, it shall, 
in the first instance, be referred for settlement to the competent authority within 
30 days of arising of the dispute or difference, described along with their powers 
in the Contract Data, above the rank of the Engineer. The competent authority 
(Employer) shall, within a period of 30 days after being requested in writing by the 
Contractor to do so, convey his/her decision to the Contractor. Such decision in 
respect of every matter so referred shall, subject to review as hereinafter 
provided, be final and binding upon the Contractor. In case the Works is already in 
progress, the Contractor shall proceed with the execution of the Works, including 
maintenance thereof, pending receipt of the decision of the competent authority 
as aforesaid, with all due diligence. 

24.2 Either party will have the right of appeal, against the decision of the competent 
authority, to the Standing Empowered Committee within 90 days of decision of 
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the competent authority if the amount appealed against exceeds 0.20 (zero point 
two zero) percent of the initial contract price. 

24.3. The composition of the Empowered Standing Committee will be: 

I. Special Secretary to the State Government; 

I. Chief Engineer; and 
II. One non-official member who will be technical expert of Chief 

Engineer’s or Superintending Engineer’s level selected by the 
Contractor from a panel of three persons given to him by the 
Employer. 

24.4. The Contractor and the Employer will be entitled to present their case in writing 
duly supported by documents. If so requested, the Standing Empowered 
Committee may allow one opportunity to the Contractor and the Employer for oral 
arguments for a specified period. The Empowered Committee shall give its 
decision within a period of ninety days from the date of appeal, failing which the 
Contractor can approach the appropriate court for the resolution of the dispute. 

24.5. The decision of the Standing Empowered Committee will be binding on the 
Employer for payment of claims up to five percent of the Initial Contract Price. The 
Contractor can accept and receive payment after signing as “in full and final 
settlement of all claims”. If he/she does not accept the decision, he/she is not 
barred from approaching the courts. Similarly, if the Employer does not accept the 
decision of the Standing Empowered Committee above the limit of five percent of 
the Initial Contract Price, he/she will be free to approach the courts applicable 
under the law 

25. Procedure for Disputes 

25.1. The official appointed by Employer shall give a decision in writing within 30 days of 
receipt of a notification of a dispute. 

25.2. Deleted. 

25.3 In view of the provision of the clause 24 on Dispute Redressal System, it is the 
condition  of the Contract that there will be no arbitration for the settlement of any 
dispute between the parties. 

26. Replacement of Dispute Review Expert 

26.1. Deleted 

B. TIME CONTROL 
27. Programme 

27.1. Within the time stated in the Contract Data the Contractor shall submit to the 
Engineer for approval a Programme showing the general methods, arrangements, 
order and timing for all the activities in the Works along with monthly cash flow 
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forecast. After the completion of the construction works, the programme for the 
Routine Maintenance Work, showing the general methods, arrangements, order 
and timing for all the activities involved in the Routine Maintenance will also be 
submitted by the Contractor to the Engineer for approval. The programme for 
Routine Maintenance will be submitted in each year for the period of 
Maintenance. 

27.2.   An update of the Programme shall be a programme showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing of 
the remaining work including any changes to the sequence of the activities. 

27.3. The Contractor shall submit to the Engineer, for approval, an updated Programme 
at intervals no longer than the period stated in the Contract Data. If the 
Contractor does not submit an updated Programme within this period, the 
Engineer may withhold the amount stated in the Contract Data from the next 
payment certificate and continue to withhold this amount until the next payment 
after the date on which the overdue Programme has been submitted. 

27.4.  The Engineer's approval of the Programme shall not alter the Contractor's 
obligations. The Contractor may revise the Programme and submit it to the 
Engineer again at any time. A revised Programme shall show the effect of 
Variations and Compensation Events. 

27.5. The Contractor shall submit the list of equipment and machinery being brought to 
site, the list of key personnel being deployed, the list of machinery/ equipment’s 
being placed in field laboratory and the location of field laboratory along with the 
Programme. The Engineer shall cause these details to be verified at each 
appropriate stage of the programme. 

27.6. The list of Key Personnel deployed by the Contractor shall not be altered without 
the consent of Engineer. 

27.7. The contractor shall also submit the weekly microplan in form  Request for 
Inspection (RFI) in prescribed/duly approved format. 

 
28. Extension of the Intended Completion Date 

28.1. The Engineer shall extend the Intended Completion Date (as per state government 
rules) if a Compensation Event occurs or a Variation is issued which makes it 
impossible for Completion to be achieved by the Intended Completion Date 
without the Contractor taking steps to accelerate the remaining work and which 
would cause the Contractor to incur additional cost. 

The Contractor shall apply for time extension to the Engineer before the intended 
completion date stating the self- explanatory reason of hindrance. 
28.2. The Engineer shall decide whether and by how much to extend the Intended 
Completion Date within time stipulated in clause 28.3 of the Contractor asking the 
Engineer for a decision upon the effect of a Compensation Event or Variation and 
submitting full supporting information. If the Contractor has failed to give early warning 
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of a delay or has failed to cooperate in dealing with a delay, the delay by this failure shall 
not be considered in assessing the new Intended Completion Date. 

28.3. The Engineer shall within 14 days of receiving full justification from the contractor 
for extension of Intended Completion Date refer to the Employer for his decision. 
The Employer shall in not more than 21 days communicate to the Engineer the 
acceptance or otherwise of the Engineer's decision. If the Employer fails to give 
his acceptance, the Engineer shall not grant the extension and the contractor may 
refer the matter to the Dispute Review Expert under Clause 24.1. 

28.4. Force Majeure (FM): Conditions beyond control of either parties like war, hostility, 
acts of public enemy, civil commotion, sabotage, serious loss or damage by fire, 
explosions, epidemics, strikes, lockouts or acts of God come under the legal 
concept of Force Majeure (FM). Delays in performance of contractual obligations 
under influence of FM conditions are condonable by the other party without any 
right to termination or damages, provided, notice of the happening of any such 
event is given by the affected party to the other within 30 (thirty) days from the 
date of occurrence. Works under the contract shall be resumed as soon as 
practicable after such event has come to an end or ceased to exist. However, if 
such event continues for a period exceeding 120 days, either party may at its 
option terminate the contract by giving notice to the other party. 

28.5. Delays in Execution: 

i. A work may be completed ahead of schedule or delayed due to unforeseen 
fortuitous circumstances, extra effort or developments beyond the control of the 
procuring entity or the tenderer and it is sometimes difficult to apportion credit or 
responsibility. The contractor may experience delay or disruption due to his own 
actions or inaction, those of his sub-contractor or other contractors, those of the 
procuring entity or the engineer, or other causes. Such delays expose the non-
performing party to various sanctions under the contract. These sanctions include 
extension of time, damages or default termination of the contract. While examining 
the request of the contractor for extension of time, the engineer shall consider all 
circumstances and categorise the delays as follows: 

b. Excusable delays - Force Majeure (FM), that is, acts of God, abnormal weather, 
floods, and so on, applies;  

c. Compensable delays – or Compensation Events, which put full burden of 
responsibility on the Procuring Entity as covered in the GCC; and  

d. Inexcusable delay (contractor’s own faults), which puts the full burden of 
responsibility on the contractor.  

e. Concurrent delays - when two or more events responsible for delay overlap each 
other. The delays may be attributable to the Procuring Entity or the contractor or 
none, and fall in above categories. The eligibility for extension of time (EOT) 
should be determined by plotting each contributing concurrent delay on the 
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critical path. The Procuring Entity/TIA should see that the concurrent delays do 
not result in unnecessary extra extension of time. 

ii. Once the delay is categorized, it should then be determined not only whether the 
contractor is eligible for time extension and/ or monetary relief but also whether 
sanctions, such as Liquidated Damage (LD) or default termination, can be imposed 
on the contractor. 

28.6  The competent authority as per state Government rules shall decide whether and 
by how much time to extend the Intended Completion Date. 

28.7  No any extension of Intended Completion Date will be allowed if the delay is 
caused due to stopping the construction activity for a long period by Gundaism or by 
misbehaving or by in-fighting with the local habitant either by the Contractor or 
his/her personnel or by any cause created by the Contractor or his/her personnel. 

28.8 Extension of Intended Completion Date due to medical ground will not be 
considered in general but it may be considered in exceptional case. 

 
29. Deleted. 

 
30. Delays Ordered by the Engineer 

30.1. The Engineer may instruct the Contractor to delay the start or progress of any 
activity within the Works. Delay/delays totaling more than 30 days will require prior 
written approval of the Employer. 

30.2. If any delay/delays in date of start ordered by the Engineer in writing the due date 
of completion shall be shifted accordingly by the Employer. Written order of delays 
by the Engineer must be intimated to the Employer.  

31. Management Meetings 

31.1. The Engineer may require the Contractor (all partners, in case of JV) to attend a 
management meeting. The business of a management meeting shall be to review 
the plans for the remaining work and to deal with matters raised in accordance 
with the early warning procedure. 

31.2. The Engineer shall record the business of management meetings and is to provide 
copies of his record to those attending the meeting and to the Employer. The 
responsibility of the parties for actions to be taken is to be decided by the Engineer 
either at the management meeting or after the management meeting and stated in 
writing to all concerned. 

32. Early Warning 

32.1. The Contractor is to warn the Engineer at the earliest opportunity of specific likely 
future events or circumstances that may adversely affect the quality of the work, 
increase the Contract Price or delay the execution of works. The Engineer may 
require the Contractor to provide an estimate of the expected effect of the future 
event or circumstance on the Contract Price and Completion Date. The estimate is 
to be provided by the Contractor as soon as reasonably possible. 
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32.2. The Contractor shall cooperate with the Engineer in making and considering 
proposals for how the effect of such an event or circumstance can be avoided or 
reduced by anyone involved in the work and in carrying out any resulting 
instruction of the Engineer. 

 

C. QUALITY CONTROL 
33. Identifying Defects 

33.1. The Engineer shall check the Contractor's work and notify the Contractor for any 
Defects which are found. Such checking shall not affect the Contractor's 
responsibilities. The Engineer may instruct the Contractor to uncover and identify 
for any Defect and test any work that Engineer considers that it may have a Defect. 

33.2 The Contractor will be fully responsible for the quality of work. If any work found 
unsatisfactory during the quality test, the contractor is bound to 
replace/reconstruct/rectify, whatever the case may be as directed by the Engineer.  

34. Tests 

34.1. If the Engineer instructs the Contractor to carry out a test not specified in the 
Specification to check whether any work has a Defect and the test shows that it 
does, the Contractor shall pay for the test and any samples. 

During the execution of the project, routine tests as per technical specifications shall be 
conducted at specified intervals to ensure quality and integrity, encompassing material 
testing, structural integrity checks, and compliance verification. The Contractor shall 
maintain a comprehensive test register documenting all tests conducted, and before 
proceeding with subsequent stages, approval from the Employer for previous test 
results shall be obtained. 

34.2. In order to control the quality of work, a Quality Control field laboratory shall be 
established by Contractor in respective Nagar Nigam with comprising of multi-
disciplinary professionals / engineers and necessary test equipment’s to cover all 
types of quality control works pertaining to the project. The Contractor shall be 
solely responsible for: 

a. Carrying out the mandatory tests prescribed in the Specifications, and 

b. For the correctness of the test results, whether preformed in his/her laboratory or 
elsewhere. 

 
35. Correction of Defects 

35.1. The Engineer shall give notice to the Contractor of any Defects before the end of 
the Defects Liability Period, which begins at Completion and is defined in the 
Contract Data. The Defects Liability Period shall be extended for as long as Defects 
remain to be corrected. 

35.2. Every time notice of a Defect is given, the Contractor shall correct the notified 
Defect within the length of time specified by the Engineer's notice. 
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35.3. Correction of Defects noticed during the Defects Liability Period and removal of 
deficiencies in Routine Maintenance of Roads for five years 

a. The Engineer shall give notice to the Contractor of any Defects before the end of the 
Defects Liability Period, which begins from the Completion Date of works of 
construction and ends after five years. The Defects Liability Period shall be extended 
for as long as the Defects remain to be corrected. 

b. The Engineer shall give notice to the Contractor of any Defects before the end of the 
maintenance period, which begins from the Completion Date of the Defect Liability 
Period and ends after five years. The maintenance period shall be extended for as 
long as the Defects remain to be corrected. 

c. Every time notice of Defect/Defects is given, the Contractor shall correct the notified 
Defect/Defects within the duration of time specified by the Engineer’s notice. 

d. The Contractor shall do the routine maintenance of roads, including pavement, road 
sides, cross drains including surface drains and other components indicated in scope 
of work to the required standards and in the manner as defined in Clause 1.1 and 
keep the entire road surface and structure in defect free condition during the entire 
maintenance period which begins from the Completion Date and ends after five 
years. 

e. In compliance to Programme of Routine maintenance work (as per clause 27.1)   
submitted by the contractor, he shall carry out monthly inspection of roads under 
maintenance, based on which, he shall submit monthly bills.  

The maintenance standards shall meet the following minimum requirements and 
shall fulfil the criteria, which has been elaborated in SOP and maintenance manual 
with frequency and activity to be carried out. 

f. To fulfil the objectives laid down in sub clauses 35.3.d  and 35.3.e  above, the 
Contractor shall undertake detailed inspection of the roads at least once in a month.  
The Engineer can increase this frequency in case of emergency.  The Contractor shall 
forward to the Engineer, the record of inspection and rectification each month.  The 
Contractor shall pay particular attention on those road sections, which are likely to 
be damaged or inundated during rainy season. 

g. The Engineer may issue notice to the Contractor to carry out removable of defects 
and deficiencies in maintenance of defects, if any, noticed in his inspection, or 
brought to his notice. The Contractor shall remove the defects within the period 
specified in the notice and submit to the Engineer a compliance report. In any case 
the rectification shall be done within 15 days. If the Contractor fails to rectify the 
defects noticed by the Engineer within the specified period it will cause the breach of 
contract and suitable action shall be taken against the contractor as per specified 
clauses. 
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h. Any instructions issued by the Departmental Officer/Quality Control Engineer during 
concurrence of contract or during defect liability period shall be binding upon the 
contractor. 

i. The Contractor shall maintain power line (underground) under the supervision of 
respective substation Engineer-in-Charge as mentioned in the Contract data. 
 

35.4 Any instructions issued by the Departmental officer or TAC (Technical Audit Cell of 
Government) during concurrence of contract or during defect liability period shall be 
binding to the contractor. 

 
36. Uncorrected Defects 

36.1 If the Contractor has not corrected a Defect pertaining to the Defects Liability 
Period under clause 35.3 of these Conditions of Contract, to the satisfaction of the 
Engineer within the time specified in the Engineer's notice, the Engineer will 
assess the cost of having the Defect corrected, and the Contractor will pay this 
amount. 

36.2 If the Contractor does not rectify the defects after repeated instruction of 
Engineer it shall be treated as breach of contract and his/her contract shall be 
terminated followed by debar for future tendering or black listing.  

36.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability 
Period as per Conditions of Contract to the satisfaction of the Engineer, within the 
time specified in the Engineer's notice, The Engineer will assess the cost of 
correction plus 20% of bonded amount as additional cost for completing the 
defects and will get corrected by debitable agency like Work Order/ New 
Agreement as the case may be after informing to the original Contractor. The cost 
of correction shall be deducted from any dues of the Original Contractor. 
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D. COST CONTROL 

 
37. Bill of Quantities 

37.1. The Bill of Quantities shall contain items for the construction, installation, testing, 
and commissioning, maintaining works, and lump sum amount per km for yearly 
routine maintenance for each of the five years separately, to be done by the 
Contractor. 

37.2. The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid 
for the quantity of the work done at the rate in the Bill of Quantities for the 
construction works. The payment for routine maintenance of road to the 
contractor is performance based. 

 
38. Changes in the Quantities 

Deleted 

 
39. Variations and Extra Items  

39.1 All Variations shall be included in updated Programmes produced by the 
Contractor. 

39.2 The Competent Authority as per state Govt shall, having regard to the scope of 
the Works and the sanctioned estimated cost, have power to order, in writing, 
Variations within the scope of the Works he/she considers necessary or advisable 
during the progress of the Works. Such Variations shall form part of the Contract 
and the Contractor shall carry them out and include them in updated 
Programmes produced by the Contractor. Oral orders of the Engineer for 
Variations, unless followed by written confirmation, shall not be taken into 
account. The variation should not be beyond the sanctioned estimated cost 

39.3 Any Extra items and items to be deleted shall be treated as 100% variations. Prior 
approval of such items from Employer is mandatory. 

Variation shall be sanctioned as per the latest circular which will be issued by 
URIDA/ competent authority from time to time. 

 
40. Payments for Variations 

40.1. If rates for variation items are specified in Bill of Quantity, the contactor shall 
carry out such work at the same rate. This shall apply for variation only up to 
the limit prescribed in the contract data. If the variation exceeds this limit, the 
rates shall be derived under the provision of clause 40.3 for quantities (higher 
or lower) exceeding the deviation limit.  
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40.2. If the items for Variation are not specified in the Bill of Quantities, the Engineer 
shall derive the rate for such variation item from similar items in the Bill of 
Quantities with the Employer approval. 

40.3. If the rate for Variation item cannot be determined in the manner specified in 
Clause 40.1 & 40.2, the Contractor shall, within 7 days of the issue of order of 
Variation work, inform the Engineer the rate which he proposes to claim, 
supported by analysis of the rates. The Engineer shall assess the quotation and 
determine the rate based on prevailing market rates within one month of the 
submission of the claim by the Contractor. As far as possible, the rate analysis 
shall be based on the standard data book and the relevant schedule of rates of 
the state. The recommendation of the Engineer on the rate so determined shall 
be submitted to the Employer for approval.  The decision of the 
Employer/Engineer shall be final and binding on the Contractor. Overall 
percentage rate below /above of the contract shall also be applicable to these 
rates. 

 
41. Cash Flow Forecasts 

41.1. When the Programme is updated, the contractor is to provide the Engineer with an 
updated cash flow forecast. 

 
42. Payment Certificates 

42.1. The Contractor shall submit to the Engineer monthly statements of the estimated 
value of the work completed less the cumulative amount certified previously. 

42.2. The Engineer shall check the Contractor's monthly statement within 14 days and 
certify the amount to be paid to the Contractor after taking into account any 
credit or debit for the month in question in respect of materials for the works in 
the relevant amounts and under conditions set forth in sub-clause 51(3) of the 
Contract Data. 

42.3. The value of work executed shall be determined by the Engineer / authorized 
representative of Nodal/Competent authority. 

42.4. The value of work executed shall comprise the value of the quantities of the items 
in the Bill of Quantities completed. 

42.5. The value of work executed shall include the valuation of Variations and 
Compensation Events.  

42.6. The Engineer may exclude any item certified in a previous certificate or reduce the 
proportion of any item previously certified in any certificate in the light of later 
information. 
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42.7. The payment to the Contractor will be as follows for routine maintenance: 
 
The payment to be made to the Contractors for routine maintenance of roads is as follows 
and as per circulars given time to time.  
Payment for the routine maintenance is performance based and lump sum as provided in 
the contract. For assessing the performance of roads and payment, the Contractor 
should submit monthly bills of maintenance on  specified date by Employer/Engineer, 
through regular routine inspection (RI) and Performance Evaluation (PE) by the 
engineer. The details of RI, marking system in PE and payment methodology is given in 
note below. The detailed marking system is given in contract data, clause 4 (vi). 
 

(1) Payment for routine maintenance will be performance based. For certification of 
payment of routine maintenance, the engineer shall determine whether the 
contractor has actually achieved compliance to the Service Quality Level (and 
other requirements) specified in the SOP and maintenance manual, with reference 
to 100-point (hundred point) performance indexes assigned to various 
maintenance activities as given in the contract data and the engineer shall certify 
the amount to be paid to the contractor. If contractor has not corrected a Defect 
pertaining to the Defects Liability Period or attended maintenance work under 
clause 35 of these conditions, to the required standard and performance index is 
below 80 points (eighty points) no payment will be released for that period even 
if such maintenance is attended in subsequent months. If performance index is 
100 points full payment, at the approved rate, shall be released. If performance 
index is between 80 to 100, proportionate deduction in payment will be made 
for the works not attended during that period. 

Weighted Average =
∑(Marks for Segment × Length of Segment)

Total length of road
 

(2) For performance evaluation and payment of routine maintenance individual road 
shall be the unit. Evaluation shall be done separately for every km or part thereof 
(segment wise) and weighted average of marks obtained shall be considered 
while making payment. 

(3) If any two segments get less than 80 marks or any particular segment 
continuously gets less than 80 marks, the payment for whole road shall be 
denied. Details are as below. 

Note: The Routine Inspection and performance evaluation of road will be done for the 

Comment [G123]: Weighted Averag
e Marks= 
∑(Marks for Segment×Length of Seg
ment)/ Total Length of Road 
Steps for Calculation: 

1.Segment Evaluation: 
oEach segment of the road (1 km 
or part thereof) is evaluated and 
assigned marks out of 100 during 
Performance Evaluation (PE). 
oRecord the length of each 
segment. 

2.Multiply Marks by Length: 
oFor each segment, multiply the 
assigned marks by the length of 
that segment. 

3.Sum the Products: 
oAdd up the results from Step 2 
for all segments. 

4.Divide by Total Length: 
oDivide the total sum from Step 3 
by the total length of the road. 

Example: 
Suppose a road is divided into 3 
segments with the following data: 
Segment 1: Marks = 90, Length = 1 
km 
Segment 2: Marks = 80, Length = 
0.8 km 
Segment 3: Marks = 70, Length = 
0.5 km 

Calculation: 
1.Marks × Length: 
oSegment 1: 90×1=9090 \times 1 
= 9090×1=90 
oSegment 2: 80×0.8=6480 \times 
0.8 = 6480×0.8=64 
oSegment 3: 70×0.5=3570 \times 
0.5 = 3570×0.5=35 

2.Sum of Products: 
90+64+35=18990 + 64 + 35 = 
18990+64+35=189 
3.Total Length of Road: 
1+0.8+0.5=2.3 km1 + 0.8 + 0.5 = 
2.3 \, \text{km}1+0.8+0.5=2.3km 
4.Weighted Average Marks: 
Weighted Average Marks=1892.3≈8
2.17\text{Weighted Average 
Marks} = \frac{189}{2.3} \approx 
82.17Weighted Average Marks=2.3
189≈82.17 

Interpretation: 
If the weighted average is ≥ 100, 
full payment is made. 
If it is between 80 and 100, 
proportionate payment is made. 
If it is < 80, no payment is made. 
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whole road. 

 

 

ROUTINE INSPECTIONS (RI) 
(1)  Every road must be inspected for Routine Inspection (RI) at least once in 

every month. (Monthly frequency) 

(2) Routine inspection can be carried out by any of the Engineer  including 
JE/AE/EE or equivalent. 

(3) Deleted. 
(4) For the purpose of RI, each road shall be divided into segments of one 

kilometer or part thereof. Complete road length shall be compulsorily 
inspected during a routine inspection. 

(5) For each segment two geo-tagged and time-stamped photographs shall be 
documented for each segment. The chainages for capturing photographs 
shall be system generated to ensure randomness. 

(6) Deleted. 
(7) Deleted. 
 

PERFORMANCE EVALUATION (PE) 
 

(1) Every road must be evaluated at least once in every month. (Monthly 
frequency) 

(2) PE can be carried out by any of the ULB officers including Sub Engineer/ JE/ 
AE/EE or equivalent. 

(3) For the purpose of PE, each road shall be divided into segments of one 
kilometer or part thereof. Based on the grading of RI and along with 
photographs documented during RI, every segment is given marks out of 100 
on the parameters fixed for PE. The weighted average marks are then 
evaluated for the entire road. 

(4) All the PE conducted need to be finalized by the respective Engineer-in- 
charge.  

(5) While finalizing PE, Engineer-in- charge may change the marks given to the 
road by the inspecting officer, along with mentioning the reasons for the 
change made. 

(6) Criteria for Payment based on the marks obtained in PE is as follows: 
a) If the weighted average marks for the entire road is 100 then full 
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payment will be done. 
b) If the weighted average marks for the entire road is between 80 and 

100, then proportionate payment will be done. For e.g if the marks 
obtained is 88 out of 100 then 88% of the amount of bill raised will be 
paid. 
If the weighted average marks for the entire road is less than 80 then 
no payment will be done for the entire road. 

c) Deleted. 

d) If any two segments of a road get less than 80 marks in the same PE, 
then no payment will be done for the entire road. 

e) If any particular segment of a road gets less than 80 marks in two 
consecutive PE, then no payment will be done for the entire road. 

 
(6) The Contractor shall submit to the Engineer a bill every month for the routine 

maintenance of the roads from the date the maintenance period starts i.e. 
from completion date as defined in Section 3, Clause 1.1, it will be 
supported with a copy of the record of the Contractor’s monthly inspection 
and other instructions received from the Engineer. 

 
(7) The payment will be made quarterly for the monthly bills received and as  

certified by the Engineer based on performance by the Contractor. 
 

(8) The contractor shall submit monthly bills by the ……… day (to be decided by 
the Employer/Engineer) of the next month and if the bill for a month is not 
received from the Contractor, he forfeits his right for the payment and no 
payment shall be due to the contractor. 

 
On submission of timely bills, engineer to certify the quality  and  actions  
taken  as  per  clause  35.3.g  by the contractor, by way of  Routine inspection 
and Performance evaluation, marking system as explained herein before, the 
frequency of RI and PE is every two months and payment of bills is six  
monthly and Engineer should ensure not delay of  RI and PE. 

 
(9)   If the Contractor has failed to carry out the maintenance within the period 

specified by the Engineer, no payment of any kind will be due to the 
Contractor for that month. 

43. Payments 

43.1. Payments shall be adjusted for deductions for advance payments, retention, other 
recoveries in terms of the contract and taxes at source, as applicable under the law. The 
Employer shall pay upon the submission of bill and satisfactory execution of work the 

Comment [G124]: Start 
  ↓ 
Contractor Submits Monthly Bill (by 
10th of the next month) 
  (The contractor submits a bill 
supported by inspection records and 
engineer's instructions.) 
  ↓ 
Routine Inspection (RI) Conducted 
  (The road is inspected by PIU 
officers, ensuring all segments are 
checked.) 
  (Geo-tagged and time-stamped 
photographs are taken for each 
segment.) 
  ↓ 
Performance Evaluation (PE) 
Conducted 
  (Marks are assigned based on the 
grading system, RI observations, and 
photographs.) 
  (Each segment is graded on a 100-
point scale.) 
  ↓ 
Marks Assigned to Segments (Out of 
100) 
  (Weighted average marks are 
calculated for the entire road.) 
  ↓ 
Check Weighted Average for Entire 
Road 
  (Evaluate the road’s performance 
based on weighted average marks.) 
  ↓ 
IF Weighted Average = 100: 
  Full Payment Made 
  (100% of the amount billed is 
released.) 
  ↓ 
IF 80 ≤ Weighted Average < 100: 
  Proportionate Payment Made 
  (Payment is made based on the marks 
received; e.g., 88% marks = 88% 
payment.) 
  ↓ 
IF Weighted Average < 80: 
  No Payment for the Month 
  (The contractor receives no payment 
for the period.) 
  ↓ 
Check Additional Conditions 
  (Verify segment-specific 
performance.) 
  ↓ 
IF Two Segments < 80 Marks in Same 
PE: 
  No Payment for Entire Road 
  (Payment is denied for the whole 
road.) 
  ↓ 
IF One Segment < 80 Marks in Two 
Consecutive PEs: 
  No Payment for Entire Road 
  (Payment is denied for the whole 
road.) ... [1]
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Contractor the amounts certified by the Engineer within 28 days of the date of each 
certificate. 

43.2. Deleted 

43.3. Deleted. 

43.4 The Employer may appoint another authority, as specified in the Contract 
Data (or any other competent person appointed by the Employer and notified to the 
Contractor) to make payment certified by the Engineer 

 
44. Compensation Events  

44.1.       The following are Compensation Events unless they are caused by the Contractor: 

(a) The Employer does not give access to a part of the Site by the Site 
Possession Date stated in the Contract Data. 

(b) The Employer modifies in written the schedule of other contractors in a 
way, which affects the work of the contractor under the contract. 

(c) The Engineer orders a delay or does not issue drawings, specifications or 
instructions required for execution of works on time. 

(d) The Engineer instructs in writing the Contactor to uncover or to carry out 
additional tests upon work, which is then found to have no Defects. 

(e) Deleted. 

(f) Ground conditions are substantially more adverse than could reasonably 
have been assumed before issuance of Letter of Acceptance from the 
information issued to Bidders (including the Site Investigation Reports), 
from information available publicly and from a visual inspection of the 
site. 

(g) The Engineer gives an instruction in writing for dealing with an 
unforeseen condition, caused by the Employer, or additional work 
required for safety or other reasons. 

(h) Other contractors, public authorities’ utilities or the Employer does not 
work within the dates and other constraints stated in the Contract, and 
they cause delay or extra cost to the Contractor. 

 (i) The advance payment is delayed, beyond 28 days after receipt of 
application and bank guarantee. 

 (j)        The effect on the Contractor of any of the Employer's Risks. 

 (k)       The Engineer unreasonably delays issuing a Certificate of Completion. 

 (l)       Other Compensation Events listed in the Contract Data or mentioned in 
the   Contract. 

44.2. Deleted. 

Comment [G125]: Not cut to cut 
point will create subjecitivity in 
contract  which the contract can claim  
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44.3. Deleted. 

44.4. Deleted. 

44.5. If a Compensation Event would prevent the Works being completed before the 
Intended Completion Date, the Intended Completion Date shall be extended. The 
Engineer shall decide whether and by how much the Intended Completion Date shall 
be extended. 

 
45. Tax 

45.1. The rates quoted by the Contractor shall be deemed to be inclusive all taxes but 
exclusive of G.S.T, which shall be paid extra as applicable. 

 
46. Currencies 

46.1.  All payments shall be made in Indian Rupees. 
 
47. Price Adjustment  
 

Deleted 
 
48. Retention 

48.1. The Employer shall retain from each payment due to the Contractor, the 
proportion stated in the Contract Data until Completion of the whole of the 
Works. 

48.2. On Completion of the whole of the Works half the total amount retained is repaid 
to the Contractor and half when the Defects Liability Period has passed and the 
Engineer has certified that all Defects notified by the Engineer to the Contractor 
before the end of this period have been corrected. 

48.3. On completion of the whole works, the contractor may substitute retention 
money with an "on demand" Bank guarantee. 

 
49. Liquidated Damages  

49.1. The Contractor shall pay liquidated damages to the Employer at the rate per day 
stated in the Contract Data for each day that the Completion Date is later than the 
Intended Completion Date (for the whole of the works or the milestone as stated 
in the contract data). The total amount of liquidated damages shall not exceed 
the amount defined in the Contract Data. The Employer may deduct liquidated 
damages from payments due to the Contractor. Payment of liquidated damages 
does not affect the Contractor's liabilities. 

Comment [G126]: As per ULB t2 
40 

Comment [G127]: In ULB t2 it is 
inclusive of GST  

Comment [G128]: An on-demand 
bank guarantee is a financial 
instrument issued by a bank on behalf 
of the contractor (or another party) in 
favor of the employer (or beneficiary), 
ensuring the beneficiary can claim the 
specified amount from the bank 
without the need to prove a breach or 
default by the contractor (means means 
that the on-demand bank guarantee 
allows the employer (beneficiary) to 
request payment from the issuing bank 
without having to provide evidence or 
justification that the contractor has 
failed to fulfill their obligations under 
the contract.). 
Key Features of an On-Demand 
Bank Guarantee: 

1.Immediate Payment: The bank 
guarantees payment to the employer 
upon receiving a written demand, 
subject to the terms of the guarantee. 
2.No Conditions Beyond Terms: 
The employer does not need to 
provide extensive evidence of the 
contractor's non-performance or 
defects in work. A claim within the 
agreed terms of the guarantee is 
sufficient. 
3.Substitution for Retention 
Money: Instead of the employer 
holding retention money until 
project completion or the defect 
liability period ends, the contractor 
can provide an on-demand bank 
guarantee of equivalent value. 
4.Risk Mitigation: It protects the 
employer by ensuring funds are 
readily available to cover any 
defects, delays, or other contractual 
breaches. 
5.Validity Period: The guarantee 
typically remains valid until the 
completion of all obligations, ... [2]

Comment [G129]: Start 
  ↓ 
Employer Retains Proportion of 
Payment 
  (Retention is as per the proportion 
stated in the Contract Data.) 
  ↓ 
Completion of Whole Works 
  (Retention payment process starts 
upon completion.) 
  ↓ 
Half of Retention Money Paid to 
Contractor 
  (Upon completion of works, 50% of 
the retention amount is released.) ... [3]
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49.2. If  the Intended Completion Date is extended after liquidated damages have been 
paid, the Engineer shall correct any overpayment of liquidated damages by the 
Contractor by adjusting the next payment certificate. 

49.3. If the contractor fails to comply with the time for completion as stipulated in the 
tender, then the contractor shall pay to the employer the relevant sum stated in 
the Contract Data as Liquidated damages for such default and not as penalty for 
everyday or part of day which shall elapse between relevant time for completion 
and the date stated in the taking over certificate of the whole of the works on the 
relevant section, subject to the limit stated in the contract data. 

The employer may, without prejudice to any other method of recovery deduct the 
amount of such damages from any monies due or to become due to the 
contractor. The payment or deduction of such damages shall not relieve the 
contractor from his obligation to complete the works on from any other of his 
obligations and liabilities under the contract. 

49.4.  If, before the Time for Completion of the whole of the Works or, if applicable, 
any Section, a Taking - Over Certificate has been issued for any part of the Works 
or of a 
Section, the liquidated damages for delay in completion of the remainder of the 
Works or of that Section shall, for any period of delay after the date stated in such 
Taking-Over Certificate, and in the absence of alternative provisions in the 
Contract, be reduced in the proportion which the value of the part so certified 
bears to the value of the whole of the Works or Section, as applicable. The 
provisions of this Sub-Clause shall only apply to the rate of liquidated damages 
and shall not affect the limit thereof. 

 
50. Deleted. 

 
51. Advance Payment 

51.1. The Employer shall make mobilization advance payment (not to be paid in less 
than two installments except in special circumstances for which the reasons to be 
recorded in writing) to the Contractor of the amounts stated in the Contract Data 
by the date stated in the Contract Data, against provision by the Contractor of an 
Unconditional Bank Guarantee in a form and by a Nationalized / Scheduled bank  
to the Employer in amounts and currencies equal to be at least 110% of the 
advance payment. The guarantee shall remain effective until the advance 
payment has been repaid, but the amount of the guarantee shall be progressively 
reduced by the amounts repaid by the Contractor. The mobilization advance 
would be deemed as interest bearing advance at an interest rate of 10% to be 
compounded quarterly. 

51.2. The Contractor is to use the advance payment only to pay for Equipment, Plant 
and Mobilization expenses required specifically for execution of the Works. The 
Contractor shall demonstrate that advance payment has been used in this way by 
supplying copies of invoices or other documents to the Engineer. 

Comment [G130]: START 
  | 
  v 
Contractor exceeds Intended 
Completion Date 
  | 
  v 
Employer calculates Liquidated 
Damages (Rate/day in Contract Data) 
  | 
  v 
Employer deducts damages from 
payments due to the Contractor 
  | 
  v 
IF Intended Completion Date is 
extended AFTER damages are paid: 
  | 
  v 
  YES ---> Engineer adjusts 
overpayment in the next payment 
certificate 
    |       | 
    |       v 
    |     
    | 
  NO ---> Continue deductions as per 
contract 
  | 
  v 
IF Taking-Over Certificate issued for 
part of the Works: 
  | 
  v 
  YES ---> Reduce damages 
proportionally to the value of certified 
work 
    |        
    v 
  NO ---> Liquidated damages 
continue as specified 
  | ... [4]

Comment [G131]: 
 
Check with DY.CEO regarding what ... [5]

Comment [DU132]: As per ulb t2 
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51.3. The advance payment shall be repaid by deducting proportionate amounts from 
payments otherwise due to the Contractor, following the schedule of completed 
percentages of the Works on a payment basis. No account shall be taken of the 
advance payment or its repayment in assessing valuations of work done, 
Variations, price adjustments, Compensation Events, or Liquidated Damages. 

51.4. Secured Advance- No Secured Advances will be given. 

 
52. Securities 

52.1. The Performance Security (including additional security for unbalanced bids) shall 
be  provided to the Employer no later than the date specified in the Letter of 
Acceptance and shall be issued in an amount and form and by a bank or surety 
acceptable to the Employer, and denominated in Indian Rupees. The Performance 
Security shall be valid until a date 28 days from the date of expiry of Defects 
Liability Period and the additional security for unbalanced bids shall be valid until 
a date 28 days from the date of issue of the certificate of completion. 

 
53. Deleted. 

 
54. Cost of Repairs 
 

54.1. Loss or damage to the Works or Materials to be incorporated in the Works 
between the Start Date and the end of the Defects Correction periods shall be 
remedied by the Contractor at the Contractor's cost if the loss or damage arises 
from the Contractor's acts or omissions. 

 
 

E. FINISHING THE CONTRACT 
55. Completion of Construction  

55.1. The Contractor shall request the Engineer to issue a Certificate of Completion of 
the Works and the Engineer will do so upon deciding that the Work is completed. 

 
56. Taking Over 

56.1. The Employer or his authorized person shall take over the Site and the Works 
within seven days of the Engineer issuing a certificate of Completion. 

 
57.  Final Account 

57.1. The Contractor shall submit the Engineer with a detailed account of the total 
amount that the Contractor considers payable for works under the contract within 
30 days of issue of certificate of completion of construction of works. The Engineer 
shall issue a defect liability certificate and certify any payment that is due to the 
correct and complete. If the account is not correct or complete, the Engineer shall 
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issue within 42 days a schedule that states the scope of the corrections or 
additions that are necessary. If the account is still unsatisfactory after it has been 
resubmitted, the Engineer shall decide on the amount payable to the Contractor 
and issue a payment certificate within 28 days of receiving the Contractor’s 
revised account. The payment of final bill for construction of works will be made 
within 14 days there-after. 

57.2. In case the account is not received within 30 days of issue of Certificate of 
Completion as provided above, the Engineer shall proceed to finalize the account 
and issue a payment certificate within 28 days. The payment of final bill for 
construction of works will be made within 14 days thereafter. 

 
58. Operating and Maintenance Manuals 

58.1. If "as built" Drawings including L-section, X-section, Drawings of Culvert or bridges, 
Sanitary, water supply and electrical details etc. as the case may be shall be 
submitted by the Contractor with the submission of final bills. 

58.2. If the Contractor does not supply the Drawings and/or manuals by the dates 
stated in the Contract Data, or they do not receive the Engineer's approval, the 
Engineer shall withhold the amount stated in the Contract Data from payments 
due to the Contractor. 

 
59. Termination 

59.1. The Employer or the Contractor may terminate the Contract if the other party 
causes a fundamental breach of the Contract. 

59.2. Fundamental breaches of Contract include, but shall not be limited to the following: 
 

(a) the Contractor stops work for 28 days when no stoppage of work is 
shown on the current Programme and the stoppage has not been 
authorized by the Engineer; 

(b) the Engineer instructs the Contractor to delay the progress of the Works 
and the instruction is not withdrawn within 28 days; 

(c) The Contractor is made bankrupt or goes into liquidation other than for a 
reconstruction or amalgamation; 

(d) a payment certified by the Engineer is not paid by the Employer to the 
Contractor within 56 days of the date of the Engineer's certificate; 

(e) the Engineer gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct it 
within a reasonable period of time determined by the Engineer; 

(f) the Contractor does not maintain a security which is required; 

Comment [G133]: 

Comment [G134]: Done as per ULB 
t2 
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(g) the Contractor has delayed the completion of works by the number of 
days for which the maximum amount of liquidated damages can be paid 
as defined in the Contract data; (it means the Contractor has delayed the 
works beyond the intended completion time even after imposing the 
liquidity damage) and 

(h) if the Contractor, in the judgment of the Employer has engaged in 
corrupt                       or fraudulent practices in competing for or in 
executing the Contract. 

(i) The Contractor fails to provide insurance cover as required under clause 
13 

(j) If the Contractor has not completed at least thirty per cent of the value 
of construction Work required to be completed after half of the 
completion period has elapsed; 

(k) If the Contractor fails to set up a field laboratory (as pre Annexure I,B of 
ITB)  with the prescribed equipment, within the period specified in the 
Contract Data; 

(l) If the Contractor fails to deploy machinery and equipment (as pre 
Annexure I,A of ITB )or personnel ((as pre Annexure II of ITB )as specified 
in the contract Data at the appropriate time; 

(m) if the Contractor fails to pay EPF/ESI contribution as required under 
prevailing laws; 

(n) if the Contractor engages child labor in violation of prevailing laws; 

(o) if the Contractor fails to ensure that there is no gender bias in 
engagement of labor and other employees and in payment of wages and 
he/she discriminate against female workers. 

(p) Non Cooperation with the Contractor. 

(q) If the Contractor does not maintain the quality after repeated instruction 
of Engineer. 

(r) Any activity against the CRPC/IPC 

(s) Any unsocial activity at workplace or within vicinity of work site. 

(t) Other justified reason as considered by the Engineer. 

(u) And any other fundamental breaches as specified in the Contract Data. 

For the purpose of this paragraph: "corrupt practice" means the offering, giving, 
receiving or soliciting of anything of value to influence the action of a public official 
in the procurement process or in contract execution. "Fraudulent practice" means a 
misrepresentation of facts in order to influence a procurement process or the 
execution of a contract to the detriment of the Borrower, and includes collusive 
practice among Bidders (prior to or after bid submission) designed to establish bid 
prices at artificial non-competitive levels and to deprive the Borrower of the benefits 
of free and open competition." 

Comment [G135]: As per ulb t2 52 
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59.3. When either party to the Contract gives notice of a breach of contract to the   
Engineer for a cause other than those listed under Sub Clause 59.2 above, the 
Engineer shall decide whether the breach is fundamental or not. 

59.4. Notwithstanding the above, the Employer may terminate the Contract for 
convenience. 

59.5. If the Contract is terminated the Contractor shall stop work immediately, make 
the Site safe and secure and leave the Site as soon as reasonably possible. 

 
60. Payment upon Termination 

60.1. If the-Contract is terminated because of a fundamental breach of Contract by 
the Contractor, the Engineer shall issue a certificate for the value of the work 
done less advance payments received up to the date of the issue of the 
certificate, less other recoveries due in terms of the contract, less taxes due to 
be deducted at source as per applicable law and less the percentage to apply 
to the work not completed as indicated in the Contract Data. Additional 
Liquidated Damages shall not apply. If the total amount due to the Employer 
exceeds any payment due to the Contractor the difference shall be a debt 
payable to the Employer. 

60.2. If the Contract is terminated at the Employer's convenience or because of a 
fundamental breach of Contract by the Employer, the Engineer shall issue a 
certificate for the value of the work done, the cost of balance material brought 
by the contractor and available at site, the reasonable cost of removal of 
Equipment, repatriation of the Contractor's personnel employed solely on the 
Works, and the Contractor's costs of protecting and securing the Works and 
less advance payments received up to the date of the certificate, less other 
recoveries due in terms of the contract and less taxes due to be deducted at 
source as per applicable law. 

 
61. Property 

61.1. All materials on the Site, Plant, Equipment, Temporary Works and Works are 
deemed to be the property of the Employer, if the Contract is terminated 
because of a Contractor's default. , till the Works is completed after which it 
will be transferred to the other Contractor and credit, if any, given for its use 

 
62. Release from Performance 

 

62.1. If the Contract is frustrated by the outbreak of war or by any other event 
entirely outside the control of either the Employer or the Contractor the 
Engineer shall certify that the Contract has been frustrated. The Contractor 
shall make the Site safe and stop work as quickly as possible after receiving this 



Tender Ref. no. 604 dated 27.02.2026  
 

 
 
Nagar Nigam Gorakhpur              Page | 117 

 

certificate and shall be paid for all work carried out before receiving it and for 
any work carried out afterwards to which commitment was made. 

 
62.2. Death or permanent invalidity of the Contractor: The Contractor shall indicate 

his/her nominee for the Contract at the time of signing of Agreement. If a 
Contractor dies during the currency of the Contract or becomes permanently 
incapacitated, and his/her/her nominee are not willing to complete the 
Contract, the Contract shall be closed without levying any 
damages/compensation as provided for in clauses 49 and 60 of GCC. 

 
However, if the nominee expresses his/her/her intention to complete the balance work 
and the competent authority is satisfied about the competence of the nominee, then 
the competent authority shall enter into a fresh agreement for the remaining work 
strictly on the same terms and conditions, under which the Contract was initially 
awarded. 

 
 

 F. Other Condition of Contract 
63. Labour 

The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour local or other, and for their 
payment, housing, feeding and transport. 

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in 
such form and at such intervals as the Engineer may prescribe, showing the staff and the 
numbers of the several classes of labour from time to time employed by the Contractor on 
the Site and such other information as the Engineer may require. 

 
64. Compliance with Labour Regulations: 

During continuance of the contract, the Contractor and his sub-contractors shall abide at all 
times by all existing labour enactments and rules made thereunder, regulations, 
notifications and bye laws of the State or Central Government or local authority and any 
other labour law (including rules), regulations, bye laws that may be passed or notification 
that may be issued under any labour law in future either by the State or the Central 
Government or the local authority. Salient features of some of the major labour laws that 
are applicable to construction industry are given below. The Contractor shall keep the 
Employer indemnified in case any action is taken against the Employer by the competent 
authority on account of contravention of any of the provisions of any Act or rules made 
thereunder, regulations or notifications including amendments. If the Employer is caused to 
pay or reimburse, such amounts as may be necessary to cause or observe, or for non-
observance of the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations 
including amendments, if any, on the part of the Contractor, the Engineer/Employer shall 
have the right to deduct any money due to the Contractor including his amount of 

Comment [G136]: As per T2, 55.2 
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performance security. The Employer/Engineer shall also have right to recover from the 
Contractor any sum required or estimated to be required for making good the loss or 
damage suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 
employees of the Employer at any point of time. 

 
65. SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO ESTABLISHMENTS 

ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK. 

a) Workmen Compensation Act 1923 : - The Act provides for compensation in 
case of injury by accident arising out of and during the course of 
employment. 

b) Payment of Gratuity Act 1972 :- Gratuity is payable to an employee under the 
Act on satisfaction of certain conditions on separation if an employee has 
completed five (5) years’ service or more on death, the rate of 15 days wages 
for every completed year of service. The Act is applicable to all 
establishments employing 10 or more employees. 

c) Employees P.F. and Miscellaneous Provision Act 1952 : The Act Provides for 
monthly contributions by the employer plus workers @ 10% or 8.33%. The 
benefits payable under the Act are: 

(i)   Pension or family pension on retirement or death, as the case may be. 
(ii)  Deposit linked insurance on the death in harness of the worker. 

(iii) Payment of P.F. accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951:- The Act provides for leave and some other 
benefits to women employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for 
certain welfare measures to be provided by the Contractor to contract labour 
and in case the Contractor fails to provide, the same are required to be 
provided, by the Principal Employer by Law. The Principal Employer is 
required to take Certificate of Registration and the Contractor is required to 
take license from the designated Officer. The Act is applicable to the 
establishments or Contractor of Principal Employer, if they employ 20 or 
more contract labour. 

f) Minimum Wages Act 1948 :- The Employer is supposed to pay not less than 
the Minimum Wages fixed by appropriate Government as per provisions of 
the Act, if the employment is a scheduled employment. Construction of 
Buildings, Roads, Runways are scheduled employments. 

g) Payment of Wages Act 1936:- It lays down as to by what date the wages are 
to be paid, when it will be paid and what deductions can be made from the 
wages of the workers. 

h) Equal Remuneration Act 1979 :- The Act provides for payment of equal 
wages for work of equal nature to Male and Female workers and for not 
making discrimination against Female employees in the matters of 
transfers, training and promotions etc. 
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i)  Payment of Bonus Act 1965:- The Act is applicable to all establishments 
employing 20 or more employees. The Act provides for payments of annual 
bonus subject to a minimum of 8.33% of wages and maximum of 20% of 
wages to employees drawing Rs.3500/-per month or less. The bonus to be 
paid to employees getting Rs.2500/- per month or above upto Rs.3500/- per 
month shall be worked out by taking wages as Rs.2500/ -per month only. The 
Act does not apply to certain establishments. The newly set-up 
establishments are exempted for five years in certain circumstances. Some of 
the State Governments have reduced the employment size from 20 to 10 for 
the purpose of applicability of this Act. 

j)  Industrial Disputes Act 1947 :- The Act lays down the machinery and 
procedure for resolution of Industrial disputes, in what situations a strike or 
lock-out becomes illegal and what are the requirements for laying off or 
retrenching the employees or closing down the establishment. 

k)  Industrial Employment (Standing Orders) Act 1946 :- It is applicable to all 
establishments employing 100 or more workmen (employment size reduced 
by some of the States and Central Government to 50). The Act provides for 
laying down rules governing the conditions of employment by the Employer 
on matters provided in the Act and get the same certified by the designated 
Authority. 

l)  Trade Unions Act 1926:- The Act lays down the procedure for registration of 
trade unions of workmen and employers. The Trade Unions registered under 
the Act have been given certain immunities from civil and criminal liabilities. 

m)  Child Labour (Prohibition & Regulation) Act 1986 :- The Act prohibits 
employment of children below 14 years of age in certain occupations and 
processes and provides for regulation of employment of children in all other 
occupations and processes. Employment of Child Labour is prohibited in 
Building and Construction Industry. 

n)  Inter-State Migrant workmen's (Regulation of Employment & Conditions of 
Service) Act 1979 :- The Act is applicable to an establishment which employs 
5 or more inter-state migrant workmen through an intermediary (who has 
recruited workmen in one state for employment in the establishment 
situated in another state). The Inter-State migrant workmen, in an 
establishment to which this Act becomes applicable, are required to be 
provided certain facilities such as housing, medical aid, travelling expenses 
from home upto the establishment and back, etc. 

o)  The Building and Other Construction workers (Regulation of Employment and 
Conditions of Service) Act 1996 and the Cess Act of 1996 :- All the 
establishments who carry on any building or other construction work and 
employs 10 or more workers are covered under  this Act. All such 
establishments are required to pay cess at the rate not exceeding 2% of the 
cost of construction as may be modified by the Government. The Employer of 
the establishment is required to provide safety measures at the Building or 
construction work and other welfare measures, such as Canteens, First-Aid 
facilities, Ambulance, Housing accommodations for workers near the work 
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place etc. The Employer to whom the Act applies has to obtain a registration 
certificate from the Registering Officer appointed by the Government. 

p) Factories Act 1948 :- The Act lays down the procedure for approval of plans 
before setting up a factory, health and safety provisions, welfare provisions, 
working hours, annual earned leave and rendering information regarding 
accidents or dangerous occurrences to designated authorities. It is applicable 
to premises employing 10 persons or more with aid of power or 20 or more 
persons without the aid of power engaged in manufacturing process. 

 
65. Provision of vehicle 

 
   Contractor have to provide one vehicle in good condition of hard top of make not before 

two years in proper running condition with maintenance of vehicle, all  POL and driver 
with valid license to the Department/Authority for which no extra payment will be made 
to Contractor during execution of the work. 

 
66. Drawings and Photographs of the Works 

a. The Contractor shall do photography/video/drone photography of the 
site firstly before the start of the work, secondly mid-way in the 
execution of different stages of work and lastly after the completion of 
the work. No separate payment will be made to the Contractor for this. 

b. The Contractor shall not disclose details of Drawings furnished to him 
and works on which he is engaged without the prior approval of the 
Employer in writing. No photograph of the works or any part thereof or 
plant employed thereon, except those permitted under clause 58.1, shall 
be taken or permitted by the Contractor to be taken by any of his 
employees or any employees of his sub-Contractors without the prior 
approval of the Employer in writing. No photographs/ Video photography 
shall be published or otherwise circulated without the approval of the 
Employer in writing. 

c. The Apprentices Act, 1961- The Contractor shall duly comply with the 
provisions of the Apprentices Act, 1961 (III of 1961), the rules made there 
under and the orders that may be issued from time to time under the 
said Act and the said Rules and on his failure or neglect to do so, he shall 
be subject to all liabilities and penalties provided by the said Act and said 
Rules. 

 

Part-II -SPECIAL CONDITIONS OF CONTRACT 

 
67. Green technologies  

 
(Nagar Nigam can add more green technology clauses below as required and can remove 
the technology not required in their respective Nagar Nigam) 

Comment [G137]: Not in Ulb t2 

Comment [DU138]: Petrol Oil 
Lubricant 



Tender Ref. no. 604 dated 27.02.2026  
 

 
 
Nagar Nigam Gorakhpur              Page | 121 

 

 

67.1 RECYCLING OF BITUMINOUS PAVEMENTS 

Recommended practice for recycling of bituminous pavements as per IRC 120: 2015 

67.2 CEMENT GROUTED BITUMINOUS MIX 

Flexible pavements are the most common types of pavement used for highways in India and 
rest of the world. Bituminous wearing course of such pavements often suffer wet weather 
damage which gets aggravated in cities due to flooding during monsoon. The pavements at 
traffic intersections, parking places and bus stops are noticeably damaged due to frequent 
braking action and fuel spillage. So, there arises a need for durable wearing course which is 
(i) strong enough to resist braking and accelerating effect of traffic (ii) fuel resistant (iii) 
impervious to water and (iv) moisture resistant. Research at IIT Kharagpur and at CSIR-CRRI 
has shown that open graded bituminous layer grouted with a cementitious grout can form a 
durable wearing course. Some other research Institute had developed similar product which 
has been used at a few locations in Kharagpur, Surat and Amravati. Flexible and Rigid 
pavements are common in India and now composite pavements are emerging.  

The present guidelines deal with the design, preparation and application procedure for 
CGBM to be laid over bituminous surface. Almost single graded bituminous mix (having 
voids more than 25% which is more than the voids in traditional dense graded bituminous 
mixes) is paved and grouted with cement grout as under: 

 i) Mixed with optimum dose of bituminous binder (sometimes fibers may be added to 
prevent drain down) (ii) paved over a base (iii) compacted to design density (iv) filled with 
cementitious grout slurry (sufficiently flowable cement grout is applied on the compacted 
surface). This cement grout is primarily prepared by mixing suitable proportions of cement, 
fine sand and water. Other materials like fly ash, micro silica, super plasticizers, fibres etc. 
may be adequately and suitably added in order to improve the grout flowability and 
strength of grout.  

CGBM is to be generally used as surface layer, but it also has potential to be used as base 
course 

        FOLLOW IRC:SP:125-2019 GUIDELINES FOR CEMENT GROUTE BITUMINOUS MIX 
SURFACING FOR URBAN ROADS. 

67.2 WASTE PLASTIC ROADS 

Use of Waste Plastics in Road Construction 

Dry Process: In Dry process, shredded waste plastics are used as coating material for 
aggregates. Heated stone aggregate (170⁰C) coated with waste plastic is mixed with hot 
bitumen (160⁰C) and the mix is used for road laying.  

The aggregate when coated with plastics improved its quality with respect to voids, 
soundness and moisture absorption and decreases porosity and thus the performance of 
the pavement is increased. 

Wet Process: Plastic waste is ground and made into powder. Powdered plastic waste is 
added to the bitumen at 160⁰C. High shear blender is required to prepare plastic modified 
bitumen and specific chemical treatment may be required to restrict the phase separation. 
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IRC:SP:98-2013- GUIDELINES FOR THE USE OF WASTE PLASTIC IN HOT BITUMINOUS MIXES (DRY 
PROCESS) IN WEARING COURSES 

 

67.3 CONVENTIONAL AND THIN WHITETOPPING 

White-topping is defined as a Portland Cement Concrete (PCC) overlay constructed on the 
top of an existing bituminous pavement. White-topping is thus PCC resurfacing (overlay) as 
a rehabilitation or structural strengthening alternative on bituminous pavement. The PCC 
overlay may or may not be bonded to the layer below. 

White-topping on existing bituminous pavements provides many additional benefits as 
compared to conventional bituminous overlay alternative. Some of the benefits are: 

 Long life, low maintenance, low life-cycle cost, improved safety and environmental 
benefits. 

 Bituminous overlays exhibit a more rapid loss of serviceability as compared to concrete 
white-topping at some critical locations. The lives of successive bituminous overlays 
become progressively shorter after the first overlay. 

 Deformation like rutting and cracking predominant in case of bituminous pavements is 
normally absent with concrete surfaces of white-topping. This is particularly true in a hot 
climate like India. 

 Conventional White-topping improves structural capacity of existing bituminous 
pavement, if built on a strong base course, and it impedes structural distresses. 

 White-topping requires much less maintenance and as such involves much less frequent 
lane closures of road, as compared to bituminous surfaces. 

 White-topping is quite cost-effective to tackle annual budget constraints and high traffic 
levels. It is, therefore, quite relevant to Indian conditions. 

 White-topping can uniformly fill ruts in the wheel path of bituminous pavements more 
effectively because concrete is far more stiff and consistent at high temperature than 
bituminous mixes. Broadly, for similar reasons, the occurrence of cracks is also relatively 
much less in case of white-topping. 

 Concrete is relatively light in colour and hence concrete surface is more reflective to light, 
absorb less heat and reduce the urban heat island effect. Improved reflection of lights 
from vehicles enhances safety, lowers energy requirement of external lighting, lower 
contribution to heat in environment. 

 Fuel consumption on concrete roads has been found to be less than the bituminous roads 

FOLLOW IRC:SP:76-2015-GUIDELINES FOR CONVENTIONAL AND THIN WHITETOPPING. 
 
 
Any other technology accredited by IRC may be considered as green technology for the 
similar work experience under Section 1 ITB, Cl. 4.5. 
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68. Contractor shall procure Bitumen from the Government approved refinery and shall 
produce the original C.R.C issued by the refinery at the time of claiming the payment for 
bitumen along with the bill. 
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SECTION 4:- CONTRACT DATA  
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CONTRACT DATA 
Clause Reference 

with respect  
to section3 

 
{Note for Procuring Entity: Text in grey italics font within square bracket [e.g., Mention …] 
are just suggestions/ directions and must be replaced by applicable text - remove brackets 
and convert the font to regular and black. Delete the rows not required. Clauses other than 
those mentioned below may also be mentioned, if these need to be changed} 
 
Note for Bidders: Following Special Conditions of Contract (SCC) shall apply for this 
procurement. These Special Conditions shall modify/ substitute/ supplement the 
corresponding (GCC) clauses as indicated below. Whenever there is any conflict between the 
provision in the GCC and that in the SCC, the provision contained in the SCC shall prevail. 
 
Condition of 
Contract Clause 
No. 

Topic Conditions 

[Cl.1.1] The Authority/Employer  Nagar Nigam Gorakhpur 
Municipal Commissioner 
Address: Townhall, Nagar Nigam Gorakhpur 
Name of authorized Representative: 
 Chief Engineer,Nagar Nigam Gorakhpur 

[Cl.1.1] The Engineer Executive Engineer 
Nagar Nigam Gorakhpur 

[Cl.1.1] The Dispute Review Expert 
appointed by the Authority  
 

Additional Municipal Commissioner 
Nagar Nigam Gorakhpur 

[Cl.1.1] The site is located Gorakhpur Ward no.-79,26 

[Cl.1.1&35] The substation Engineer in 
Charge 

NA 

[Cl.1.1&35] Defects Liability Period 5 Year from the date of Completion of Work 

[Cl.1.1&35] Routine Maintenance Period 5 Year from the date of Completion of Work 

[Cl.1.1&35] Period for Joint Inspection  1 Month or as per requirement assessed by 
the Engineer/Authority 

[Cl. 27.3] The amount to be withheld for 
late submission of an updated 
programme  

5 lakhs  

[Cl.1.1] Start Date 7 days from the date of issue of the Notice to 
proceed with the work. 

[Cl.1.1, 17&28] Intended Completion Date Work is as per time given in NIT after the 
start of work 

[Cl.2.2 & 49.1] Milestones (physical works): 
 

Milestone 1 i.e. 1/8 of Estimated Cost : 1/4 
of Project duration. 
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Milestone 2 i.e. 3/8 of Estimated Cost : 1/2 
of Project duration 

Milestone 3 i.e. 3/4 of Estimated Cost : 3/4 
of Project duration 

Milestone 4 i.e. Total Estimated Cost  : As on 
Project duration 

[Cl. 1.1] The Site As per work name 
[Cl. 1.1] The name and identification 

number of the Contract 
604/मु०अिभ०/चार-सा०िन०िव०/2025-26 िदनांक 
27.02.2026 

[Cl. 1.1] The works consist of    the works shall, inter alia, include the 
following, as specified in Section V or as 
directed by the Authority 

[CI. 3.1] The law which applies to the 
Contract 

Law of Uttar Pradesh Government 

[CI. 3.1] The language of the Contract 
documents 

English 

[CI. 3.2] The language for the formal 
correspondences 

Hindi and English  

[CI. 7.1] Limit of subcontracting                     Deleted 
[Cl. 9] The Schedule of Key Personnel As per Annex.-II to Section I 
[Cl. 13.1] Item Amount to be insured Deductibles 

A.Loss of or damage to the 
works, plants and materials 

10 % of contract value Deductibles for 
insurance shall be as 
per latest tariff of 
General Insurance 
Company of India 
plus 20% of premium 
amount for items A, 
B, C & D 

B. Loss of or damage to 
equipment 

2.5 % of contract value 

C. Loss of or damage to 
property (except the works, 
plant, Materials, and 
Equipment) in connection with 
the contract 

1 % of contract value 

D. Personal injury or death Up to 
contract 
value Rs. 2
Crores 

Rs. 2 lacs
per 
occurrence 
for 
maximum 
three 
occurrences 

For 
contract 
value 
more than 
Rs. 2 
Crores 

Rs. 2 lacs
per 
occurrence 
for 
maximum 
six 
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occurrences 
[Cl. 13.7.a] Item Amount to be Insured Deductibles 

Personal injury or death Rs. 2 Lacs for one 
occurrence per year 

Deductibles shall be 
as per latest tariff of 
General Insurance 
Company of India 
plus 20% of the 
premium amount 

[Cl. 21] Site Possession Date  

 
Date of issue of notice to proceed with the 
work 

[Cl. 26] Appointing Authority for the 
Dispute Review Expert 

Employer 

[Cl. 27.1] The period for submission of 
the programme for approval 
of Engineer 

10 days from the issue of Letter of 
Acceptance 

[Cl. 27.3] The period between 
programme updates  

One Month [may be amended as per 
requirement] 

[ Cl. 27.3] The amount to be withheld for 
late submission of programme 
shall be  

Rs 10,000/- (Ten thousand) per day for  
contract value upto 2 Cr. 

And  

Rs 20,000/- (twenty thousand) per day for 
contract vlue above 2 Cr. 

[Cl. 40.1] No increase in rates of any items specified in Bill of Quantities is allowed due 
to variation in quantities. 

[Cl 43.4] The authorized person to 
make payment is  

[Fill the name of Engineer] 

[Cl. 44] The following events shall also 
be Compensation Events: 

 Removal of underground utilities 
detected subsequently (Remove if not 
mentioned in bidding document) 

 Significant change in classification of soil 
requiring additional
mobilisation by the contractor, e.g. 
ordinary soil to rock excavation, 

 Removal of unsuitable material like 
marsh, debris dumps, etc not
caused by the contractor 

 Artesian conditions 
 Seepage, erosion, landslide 
 River training requiring protection of 

permanent work 
 Presence of historical, archeological or 

religious structures,

Comment [G139]: Updated as per 
ULB T2 

Comment [G140]: Addesd as per 
Ulb t2 si. 19 

Comment [G141]: DOUBT DY 
CEO SIR-WHETER TO PUT THT 
OR NOT? 
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monuments interfering with the works 
 Restriction of access to ground imposed 

by civil, judicial, or military
authority 

[Cl. 46] The currency of the Contract  Indian Rupees 
[Cl. 48] The proportion of payments 

retained (retention money) 
5% from each bill subject to a maximum of 
5% of final contract price. 

[Cl. 49] Amount of liquidated damages 
for delay in completion of 
works 

Amount of liquidated damages for delay in 
completion of works for 0.1% of Whole of 
work of the Initial Contract Price per week, 
rounded off to the nearest Thousand, per 
week. 

 
[Cl. 49] Maximum limit of liquidated 

damage for delay in 
completion of work. 

 10% 

After 10% the bond will be terminated and 
securities will be forfeited and the works will 
be executed on the risks & cost of the 
contractor.   

 
[Cl. 51 & 52] Amounts of the advance 

payment 
 Yes (The advance payment will be paid to 
the Contractor no later than 28 days after 
fulfillment of the below conditions). 

i.   Mobilization 

5% of the Contract price 

On submission of unconditional Bank 
Guarantee, (to be drawn before the end 
of 20% of Contract period). The 
contractor may furnish four bank 
guarantees of 2.5% each, valid for full 
period. 
ii. Equipment 
90% for new and 50% of depreciated 
value for old equipment. Total amount 
will be subject to a maximum of 10% of 
the Contract price. 
After equipment is brought to site 
(provided the Engineer is satisfied that 
the equipment is required for 
performance of the contract) and on 
submission of unconditional Bank 
Guarantee for amount of advance. 

iii. Deleted 
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[CI. 51] Repayment of advance 
payment for mobilization and 
equipment: 
 

The advance loan shall be repaid with 
percentage deductions from the interim 
payments certified by the Engineer under 
the Contract. Deductions shall commence in 
the next Interim Payment Certificate 
following that in which the total of all such 
payments to the Contractor has reached not 
less than 20 per cent of the Contract Price or 
6 (Six) months from the date of payment of 
first instalment of advance, whichever period 
concludes earlier, and shall be made at the 
rate of 20 per cent of the amounts of all 
Interim Payment Certificates until such time 
as the loan has been repaid, always provided 
that the loan shall be completely repaid prior 
to the expiry of the original time for 
completion pursuant to Clauses 17 and 28. 

The advance would be deemed as interest 
bearing advance at an interest rate of 10% to 
be compounded quarterly 

[CI. 51.4] Secured Advance No Secured Advances will be given. 
[CI. 52] The Securities shall be for the 

following minimum amounts 
equivalent as a percentage of 
the Contract Price: 
 

Performance Security for 5 per cent of 
contract price plus Rs………... 
 .............................. (to be decided after 
evaluation of the bid) as additional security 
in terms of ITB Clause 29.5. 

 

The standard form of Performance Security 
acceptable to the Authority shall be an 
unconditional Bank Guarantee of the type as 
presented in Section 8 of the Bidding 
Documents 

[CI. 58] Schedule of Operating and 
Maintenance Manuals 

[As ascertained in SOP and maintenance 
manual] 
 

[CI. 58] The date by which "as-built" 
drawings (in scale as directed) 
in 2 sets are    required 

Within 28 days of issue of certificate of 
completion of whole or section of the work, 
as the case may be. 

[CI. 58] The amount to be withheld 
for failing to supply "as built" 
drawings by the date required 

Deleted. 

[CI. 59.2] The period for setting up a field laboratory with the prescribed equipment is 
7 (Seven) days from the days from the date of notice to start work. 

[CI. 59.2] The period for to deploy machinery & Equipment or personnel is 7 (Seven) 
days from the days from the date of notice to start work 

[CI. 59.2] The following events shall also The Contractor has contravened Sub-clause 
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be fundamental breach of 
contract 

7.1 and Clause 9 of GCC 

[ CI. 60] The percentage to apply to 
the value of the work not 
completed representing the 
Authority's additional cost for 
completing the Works 

20 per cent 

 

4. Routine Maintenance during five years after the Completion Date is defined in SOP 

and maintenance manual:  
 
(i) Deleted. 
(ii) Deleted. 
(iii) Deleted. 
(iv) Deleted. 
(v) Deleted. 
 
(Note: A periodical renewal is not part of routine maintenance). 
 

(vi) The periodicity of routine maintenance activities shall be as follows, this is for guidance 
only, however, road is to be maintained in serviceable condition all the time and payment 
is performance based, as per performance evaluation and marks obtained. 
Routine Maintenance Activities and their frequency with performance index (PI) – 
Bituminous Road/ Cement Concrete Roads/ Paver Block Road. 
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Performance Index (PI) Table 
 

 
SI. No. 

 
Name of Item/ Activities 

Frequency of operation 
in a year 

Bituminous Road/ 
Cement Concrete 

Roads/ Paver Block 
Road 

1.   Maintenance of Travel Lane    As mentioned in SOP and 
maintenance manual 

30 
 

2.   Maintenance of Street lighting 
& Maintenance of Landscape 
features 

As mentioned in SOP and 
maintenance manual 

15 

3.   Maintenance of Storm water 
drains 

As mentioned in SOP and 
maintenance manual 

10 

4.   Maintenance of Footpath and 
cycle track 

As mentioned in SOP and 
maintenance manual 

10 

5.  Maintenance of power line 
(underground electrification) 

As mentioned in SOP and 
maintenance manual 

10 

6.   Maintenance of Road signs & 
markings 

As mentioned in SOP and 
maintenance manual 

10 

7.   Maintenance of (other) Utilities  As mentioned in SOP and 
maintenance manual 

5 

8.   Maintenance of Street furniture 
& Bus shelters 

As mentioned in SOP and 
maintenance manual 

5 

9.  Maintenance of   Bridges, 
culverts, structures 

As mentioned in SOP and 
maintenance manual 

5 

Total 100 

Note: Maintenance of Utilities refers to civil work of all utilities constructed by the 
contractor except storm water. 
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 MAINTENANCE MANUAL 
 

1. Maintenance of Travel lane 

a. Maintenance of Bituminous road shall be as per IRC SP 82:2015 (as per the latest 
revision) 

b. Maintenance of Cement road/PQC/CC shall be per IRC 83: 2018 (as per the latest 
revision) 

i. Thin white topping shall be as per IRC SP:076 

2. Maintenance of Storm water shall be as per Manual on storm water drainage systems 
Volume-II Pat B: Operation and Maintenance by Central Public Health and Environment 
Engineering Organization (CPHEEO), by MoHUA , May 2019 (or as per latest revision) 

3. Maintenance of Sewer shall be as per Manual on Sewerage and Sewage treatment  
systems Part B: Operation and Maintenance, by MoHUA, 2013 (or as per latest revision) 

4. Maintenance of footpath 

a. Maintenance of paver block/interlocking concrete block shall be as per IRC:SP 63 
(latest edition)  

b. Maintenance of Cobble stone / white topping shall be as per relevant IRC  

5. Maintenance of Street Light shall be as per National Lightning code 2025 (or as per 
latest edition) 

6. Maintenance of Power line (Underground/Overhead) shall be as per IS 1255,IS 7098,IS 
3043, Electricity Act 2003 (UPPCL practice) or any relevant IS/guidelines/act issued by 
competent authority. 

7. Maintenance of landscape shall be as per Urban Road Manual Published by PWD, 
Government of Delhi & as per relevant IRC/guidelines circulated by competent 
authority. 

Maintenance of Traffic Signs & Road  Marking shall be as per IRC 67 (latest edition) & IRC 
35 (latest edition) and any other IRC related to this. 
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SECTION 5:- SCOPE OF WORK & TECHNICAL 
SPECIFICATION 
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1. Project Background  

Urban areas are known as the growth engines of the country. Uttar Pradesh has the highest 
number of urban bodies in India. The state is committed to achieve the target of "One 
Trillion Economy" by the year 2027 by strengthening the basic infrastructure, especially the 
urban basic infrastructure and enhance "Ease of Doing Business" and "Ease of Living". Roads 
are the most vital component of urban basic infrastructure. Most of the commercial and 
economic activities are conducted along the roads. Hence, integrated road network 
becomes one of the prime components of urban basic infrastructure. Due to increasing 
urbanization in the State, there is a great need to develop and enhance an integrated road 
network using innovative technology to reduce the burden of extra vehicles on the roads 
and to bring enhanced mobility in the means of transport. In the given context and to 
promote social and economic development in the State and encourage economic autonomy 
in ULBs through the development of roads, an incentive-based scheme "Chief Minister-
Green Road Infrastructure Development Scheme- Urban (CM-GRIDS)" has being launched by 
the Urban Development Department. CM GRIDS aims to make the existing "Urban Road 
Improvement Scheme" being implemented from 2013-14, more effective. In urban areas, 
the development of roads of 45 meters or more width is generally done by the Public Works 
Department in the form of National Highway and State Highway and the development of 
roads of less than 10 meters width is done by the Finance Commission, Mukhyamantri 
Nagar Srujan Yojana (C M NSY) and Pt. Deen Dayal Upadhyaya Nagar Vikas Yojana etc. are 
done by the urban bodies as a component, but there is no dedicated plan for the 
development of roads between 10 m to 45 m wide , while the roads of the said width are 
the main routes of urban traffic and economic activities. 
 
2. Scope of Work 

Scope of work includes applying the design principles, objective and expected outcomes 
illustrated in drawings. The implementing agency (i.e contractor) shall review the design and 
details for betterments or improvements if any which may be incorporated to better 
achieve the employer's goals and objectives. These betterments, if any, shall be submitted 
by the Implementing Agency to the Employer for review and for the approval before the 
commencement of on ground working stage.  
The Implementing Agency must make itself aware of general and specific site conditions, 
topography and any existing landscape prior to commencement of any works on site. The 
on-site execution scope of work comprises of preparation of detailed engineering design 
execution drawings, full, final and entire installation and completion of road works to a 'best 
practice standard' for such works, (inclusive of road surface, road section elements, Land 
scape, soft-scape, smart bus stops, street furniture, signage and street lighting) and 
associated landscape services (levelling, drainage etc.) based on the proposal design 
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developed by the Employer (Nagar Nigam Gorakhpur) and the good for construction 
drawings provided by them. The implementing agency shall ensure the handing over of the 
same in full accordance with the Employer's requirements. 
The broad scope of works shall be as described below,  

i. GPR Survey (Ground penetrating radar), road survey report, traffic diversion plan, 
above ground utility shifting plan and invert levels of  SWD (Storm Water Drain)  
pipes.  

ii. Dismantling of existing Infrastructure including divider, footpaths, traffic island, 
Kerbs, drainage, road furniture, existing OH/UG distribution power line, poles, 
conductor, hardware and transformers etc.  which are fouling in the proposed work 
area. However, Nagar Nigam Gorakhpur will clear any encumbrances or 
encroachment and provide the full or partial area before start of dismantling to 
execute the work.  

iii. Removal/Replantation of trees if required.  
iv. Twice the number of trees to be planted with respect to the number of trees to be 

removed. It is subjected to the latest compliance with NGT of any other Govt. 
Orders in this regard. 

v. Dispose of the dismantled materials to the location indicated by Nagar Nigam 
Gorakhpur . 

vi. Relaying of flexible / rigid pavement as per details provided in the design drawings 
and bill of quantities (BOQ) and as per the directions of the engineer in charge. 

vii. Construction of Footpaths. 
viii.  Construction of intersections/Raised Pedestrian Crossings. 
ix.  Providing Landscaping including the street furniture, tiling, grating, painting etc.,  
x. Providing Road Signage Boards including signage markings. 
xi. Constructions of Storm waters system as per the Final drawing.  
xii. Construction of DWC /HDPE/ Trench (for power line), Other pipes laying both sides 

along the road as per Final drawing.  
xiii. Foundation and installation for Transformers, laying XLPE cable, Poles, Feeder 

Pillars and other Hardware Fittings etc. as per the requirements of the design and 
as per direction of Engineer in Charge and must coordinate with the concerned 
electricity urban distribution circle or division/ contractor appointed by said 
department for the shifting of electrical utility lines. 

xiv. Supply and Laying of Pipes for Road Crossings. 
xv. Provision of Earthling system. 
xvi.  Supply and Laying of HT/LT underground distribution power line cable in 

duct/crossing pipes including but not limited to street 
lighting/Landscaping/footpath/cycle track etc. 

xvii. Deleted. 
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xviii. Supply, installation, testing, and commissioning of H-poles with all associated 
accessories, HT/LT cables, transformers, RMUs, compact switchgear, feeder pillars, 
cable terminations with termination kits, and a complete new 
overhead/underground distribution power line, as approved by the Directorate of 
Electrical Safety, U.P. Government.  
 

xix. Utility Shifting. 
a. The Shifting of the overground / underground utilities including Power 

Distribution Line Pole, Electric Pole, Light Pole, Transformer, Signal Pole, 
Camera Pole, Sign Board, OFC, Trees, Telephone Pole, Manhole, Trench, High 
Mast, Electric Junction Box, Telephone Box, Solar Light Pole, Water Pump, 
Tower as required and specified in BOQ and drawings and as per the 
direction of Engineer in Charge. 

A. Road, Footpath and Allied works 

i. The cross section for the was determined based on traffic studies.  
ii. All roads are proposed to have pedestrian footpath. Wherever the space constraints 

exist, shared spaces for both are proposed. 
iii. Raised pedestrian crossings are proposed to facilitate pedestrians to cross the road.  
iv. For details on existing and proposed components, please refer to Section 9 for 

sections, Plans and drawings. 

B. Proposed Road Network 

The roads which are to be upgraded have been demarcated and provided in the below map 
for reference
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C. Scope of work for utility provision 

It is proposed to have Water Supply, Sewer Line, Telecom / OFC (amend as per 
requirement) work below footpath as per drawings given by the authority. Where required, 
necessary manhole arrangement for every 50m interval (amend as per requirement of each 
utility) shall be provided for maintenance purpose, the schedule of DI / CI / DWC / HDPE / 
Other Pipe laying is as per design drawing. 
Storm Water Drain - It is proposed to have storm water drain below road and edge of 
footpath as per drawings given by the authority. Necessary inlet arrangement at every 20 m 
interval (Gully trap) shall be provided to collect and convey the surface water into the drain 
and necessary invert level, disposal point to be provided by the contractor. Manhole shall be 
provided at every 20 m for efficient maintenance of drain.  
Detailed design, levels and location of the above utilities will be provided in the Good for 
Construction (GFC) Drawings issued by Nagar Nigam Gorakhpur. 
 

D. Scope of Work for Power Line 

The contractor's scope for this package includes detailed engineering, including revisions 
and updates to all documents and drawings, preparation of procurement-related 
documents and drawings, supply, installation, testing, and commissioning of all new 
equipment, as well as dismantling of old materials at the site as required for electrical line 
work. The scope also includes liaising with URIDA, the appropriate commissioning bodies, 
UPPCL, the Electricity Urban Distribution Circle, and other government/statutory agencies 
and local authorities to obtain necessary clearances, concurrences, and approvals as per the 
Electricity Act 2003.For the shifting of overhead distribution power lines 33/11kV, below 
11Kv (HT/LT) ST&DU to underground distribution power lines (DISCOM), the work will 
involve the transportation of transformer trolleys from the substation to the damaged 
transformer plinth/four-pole/double-pole locations, shifting and replacing the damaged 
transformer with a new one, and then returning the transformer trolley to the substation 
under the jurisdiction of the concerned Electricity Urban Distribution Division or Circle 
(EUDD).Additionally, the contractor will be responsible for all associated civil, structural, and 
architectural works related to the installation and laying of electrical equipment, 
foundations, erection, stringing, and electrical road crossings (ERC), as outlined in the 
respective sections, to ensure the completion of the project. 

 A Shifting of Overhead Distribution Power Line to Underground Distribution Power 
Line 

 Relocating a Transformer for Underground/Overhead Distribution Power Line 
(HT/LT). 

 Relocating an Underground Distribution Power Line to a New Location (HT/LT). 
 Relocating an Overhead Distribution Power Line to a New Location (HT/LT). 
 Supply, installation, testing and commissioning of following equipment as per SOR, 

BOQ and Directorate of Electrical Safety, UP Govt. 
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 Supply & installation of following equipment as per SOR and BOQ. 
 Excavation, Backfilling, Making of foundation & miscellaneous jobs as per SOR and 

BOQ. 
 Installation of transformer as per instruction of concerned department. 
 Inspection, Testing & Commissioning from concerned EUDD and Directorate of 

Electrical Safety, UP Govt. 
 The contractor should see the route of line before starting construction work and 

satisfy him or herself to ensure that Indian Electricity Rules should be followed 
strictly. 

 The work shall be carried out strictly in accordance with the 
UPPCL/EUDD/MVVNL/DVVNL/PVVNL/PUVVNL  Practices RESSPO Drawings, 
directions of the Concerned UPPCL/EUDD/MVVNL/DVVNL/PVVNL/PUVVNL 
representative and prevailing Indian Electricity Rules/Acts. 

 The crossing of houses and commercial buildings shall not be permitted and 
minimum clearance as per Indian Electricity Rules shall have to be strictly followed 
by the contractor. 

 Deleted. 
 Miscellaneous works including obtaining consents, clearance and permits. 
 All charges on account of damages/ losses/ claims/ theft etc. involved under the 

conditions laid down above shall be borne by the contractor, if paid by the 
Corporation shall be recovered from the contractor's bills/ security deposit. 

 Execution authority will  
a. ion & construction, of the Purchaser supplied items. 

 The conductor length up to 50m will be ensure that the material supplied by the 
contractor, is strictly as per technical specifications. 

 After completion of work, concerning Engineer of the Nagar Nigam, will ensure that 
"As executed" estimate has been prepared & got sanctioned from the Competent 
authority. 

Note:- If the overhead/under distribution power line is being shifted to a new location in a Nagar 
Nigam, then the Nagar Nigam should mention it project-wise_______________________ 

(2) The quantities, rate given in Cost schedule are tentative. Contractor shall take 
Employer/ Competent authority (Amend as required) approval before ordering of 
the material. 

a. The Contractor shall make every effort to minimize the breakages, losses and 
wastage during erecttreated as good and conductor length less than 50 
meter will be treated as scrap/ wastage. On completion of work the 
contractor will return balance items over and above actually used on each 
line. Wastage shall also be returned either in damaged condition or 
otherwise, however should the necessity arise to deliver these items in 
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excess of their permissible wastage, double the prevailing market cost of 
these shall be recovered from the Contractor’s bills. 

b. Rates of recovery for empty conductor drum, empty earthwire drum not 
returned by the Contractor to purchaser shall be double the prevailing 
market price at the time of actual recovery after taking into account 
permissible wastage. 

(3) Clearances required from the State Government and  concerned Urban Local Bodies 
a. All approvals, permits and clearances required for setting up of the Project 

including those required from State Government and local bodies shall be in 
the scope of the Bidder. 
 

  

E. Pre Construction Stage 

i. The Employer shall arrange for a kick-off meeting with all the pertinent stakeholders 
- Traffic Police, Police, PWD, Name of Electricity Department. before the 
construction commencement and will obtain all necessary permissions for the 
construction activity. 

ii. The contractor shall submit Dismantling and Construction plan and Construction 
Methodology to  Nagar Nigam Gorakhpur and get it approved prior commencing the 
works. 

iii. The contractor shall check the topographical survey and mark the proposed design 
on ground (with total station survey equipment) and immediately bring to the notice 
of Nagar Nigam Gorakhpur about the changes and variations based on site 
conditions with respect to the drawings provided in the tender. After acceptance and 
approval of the proposed changes the Nagar Nigam Gorakhpur will make the 
necessary modifications to the drawings and furnish the contractor with the final 
Good for Construction Drawings for execution. 

iv. Prior to commencing the demolition and construction works, the contractor shall 
assess the appropriate locations of all the underground utilities by using the state of 
the art technologies (Total Station Equipment / GPR Surveys /Test Pits etc) and mark 
the same on ground for approval by Nagar Nigam Gorakhpur. 

a. In case there are discrepancies between the alignments of utilities shown on 
the drawing and those that exist on the ground, the contractor shall 
immediately inform the client in writing to resolve the matter. Nagar Nigam 
Gorakhpur will take the necessary action for the same within 7 days from the 
date of letter receipt from the contractor. 

v. At no point of time, shall the contractor completely block the flow of on-going traffic. 
Additionally, no disruptions shall be allowed with regards to access to the properties, 
shops, entry/exits along the road. And no modifications may be made to the extents 
of the Right Of Way (ROW).  
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a. Where disruptions are unavoidable, the contractor must make necessary 
plans / take necessary steps to ensure minimal inconvenience (or provide 
alternate paths / routes) to the public and the same should be approved by 
Nagar Nigam Gorakhpur, prior to initiating the work. 

vi. Contractor shall prepare a traffic management plan and have it approved by Nagar 
Nigam Gorakhpur. The traffic management plan should clearly indicate how the 
traffic will be managed during the construction and have it approved by the Nagar 
Nigam Gorakhpur, Traffic Police and/or any other stakeholders as identified by Nagar 
Nigam Gorakhpur. 

vii. The contractor shall submit the safety and quality assurance, control plan within 30 
days from Date of LOI to Nagar Nigam Gorakhpur, and have it approved. 
 

viii. Allotment of all lines shall be done after confirmation of availability of land for 
respective substation, transmission, distribution and underground cable power line. 
However allotment of lines for which substation land or area is available or lines 
which is being constructed between existing substations shall be done immediately. 
The work shall be started immediately after allotment of line. 
 

ix. Other necessary provisions of rules &regulation of Indian Govt., URIDA, UPPCL and 
Electricity Urban Distribution Division  EUDD state government/ central government 
relating to navigations, railways crossings, Road and PTCC etc. are to be complied by 
the contractor. 
 

F. Construction Phase 

i. Nagar Nigam Gorakhpur shall approve the Good for Construction (GFC) drawing, 
single line diagram for power line with consultation with Electricity Urban 
Distribution Division and furnish the same to the contractor after making necessary 
changes, if required, and accordingly the contractor will start the construction work 
within·15 days from the date of approval of GFC drawing. 

ii. Contractor shall follow all aspects of labor regulations, health and safety during the 
contract;  

iii. Relocation of utilities shall be done by relevant agencies like Jal Nigam etc. 
However, where the bidder is required to relocate the utilities, the cost of 
relocation shall be borne by the Nagar Nigam Gorakhpur/ URIDA . The relocation 
charges shall be approved by Nagar Nigam Gorakhpur/ URIDA  as per the prevailing 
departmental rate plus minus the % bid rate. 

iv. Site clearing and grubbing within the Right of Way (ROW).  
v. Shifting or transplanting of trees if required.  
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vi. Excavation for utilities, roadworks, and footpaths cycle tracks, landscaping, and 
street lighting etc. including filling / re-filling with suitable material as approved by 
the Engineer in Charge.  

vii. Removal of existing pavement and stack or dispose the excavated road materials as 
indicated by the Engineer in Charge.  

viii. All dismantled materials shall be stacked or disposed by the bidder as directed by 
the Engineer in Charge.  

ix. Construction storm water system including all manholes, Manholes covers, 
connecting to the existing lines as indicated in the drawings and specifications 
provided in the tender.  

x. Construction of ducts/HDPE pipes and trench for laying of HT/LT power line, OFC 
cables including all manholes, manhole covers, connecting to the existing lines as 
indicated in the drawings and specifications provided in the tender.  

xi. Construction of main carriage way, kerbs, medians, raised pedestrian crossings, 
intersection improvements, footpaths, landscape and road works as per drawings 
and specifications provided in the tender. 

xii. Supply and fixing of railing/guard rails along the median and roadsides. 
xiii. Providing thermoplastic pavement marking, pavement marker (glow studs), road 

furniture (signs road studs, median marker, pedestrian crossings, rumble strips, 
solar powered traffic blinkers, delineators); 

xiv. Provision of kerbs and road markings with thermoplastic material, Traffic signs 
(Informatory, Mandatory, Cautionary) with retro-reflecting sheeting, delineators 
and other road furniture; 

xv. Provision of Utility ducts/ RCC pipes for Road Crossings. 
xvi. Foundation for transformers, Poles, Feeder Pillars, Service Feeder Pillars etc. as per 

the requirements of the design and as per direction of Engineer in Charge. 
xvii. Supply and Laying of DWC/HDPE/Other pipes / duct / crossing pipes etc. as per the 

requirements of the design and as per direction of Engineer in Charges. 
xviii. Deleted 
xix. Survey (Preliminary & Final) for tower, transformer, electric pole, and OH/UG 

distribution power line location, preparation of single-line diagrams, peg marking, 
foundation work, installation of earthwire (if required), tack welding, including bolts 
and nuts, fixing of accessories, installation of hardware and insulator strings, 
trenching, and laying of HDPE pipes for the underground distribution power line, as 
well as work for both distribution and transmission lines, in coordination with the 
respective EUDD or substation. 

xx. Unloading and tacking delivery of all materials to be supplied by the bidders, 
transporting to depots, sorting and stacking them in proper storage sheds and yards 
provided by the contractor, safe custody of all materials. 
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xxi. Tools and plants required for construction of the distribution line at various stages 
shall be arranged by the contractor at his own cost. 
 
 

G. Post Construction Phase 

i. Clearing of site and handing over of the works;  
ii. Submission of "As Built Drawings" and other related documents to Nagar Nigam 

Gorakhpur 
iii. Rectification of the defects in the completed works during the Defects Liability 

Period; 
iv. Routine and periodic maintenance in accordance with the details of maintenance 

activity elaborated in SOP and Maintenance manual. 
v. Soil investigation, auger, soil, metal, sand, concrete and earth resistivity test etc. 

whenever/wherever required by the Nagar Nigam/ URIDA/Sub-Stations. 
vi. Foundation, Erection, Stringing, Laying of XLPE cable, Operation, Maintenance, 

Installation testing and commissioning for overhead/underground distribution power 
line by Directorate of Electrical Safety, UP Govt. and EUDD. 

vii. Power Line Inspection by Directorate of Electrical Safety, UP Govt. and EUDD. 
a. All suppliers of electricity including generating companies, transmission 

companies and distribution companies shall designate an Electrical Safety 
Officer for ensuring observance of safety measures specified under these 
regulations in their organization for construction, installation, operation and 
maintenance of all power line like- sub-stations, transmission and distribution 
lines. 

b. The Electrical Safety Officer designated under sub-regulation, shall ensure 
periodic inspection of such construction, installation, operation and 
maintenance of all power line like- sub-stations, transmission and distribution 
lines. Get them tested and keep a record there of and such records shall be 
made available to the Electrical Inspector if and when required. 

c. Plan for area of supply to be made and kept open for inspection. - (I) The 
licensee shall, after commencing to supply electricity, forthwith cause a plan, 
to be made in electronic form, of the area of supply, and shall cause to be 
marked there on the alignment and art the case of transmission, distribution 
and underground line works, the approximate depth below the surface of all 
the existing an electrical utility supply lines, street distributing boxes and 
other technical works. Duly corrected so as to show the electric supply lines, 
street distributing boxes and other works for the time being in position and 
shall also, if so required by an Electrical Inspector, cause to be made sections 
showing the approximate level of all his existing underground distribution 
line works other than service lines. 
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d. General safety requirements. Pertaining to construction, installation, 
protection, operation and maintenance of all electrical supply lines and 
apparatus.-  

i. All electric supply lines and apparatus shall be of sufficient rating for 
power, insulation and estimated fault current and of sufficient 
mechanical strength, for the duty cycle which they may be required to 
perform under the environmental conditions of installation, and shall 
be constructed, installed, protected, worked and maintained in such a 
manner as to ensure safety of human beings, animals and property. 

ii. Save as otherwise provided in these regulations, the relevant code of 
practice of the Bureau of Indian Standards or National. Electrical 
Code, if any, may be followed to carry out the purposes of this 
regulation and in the event of any inconsistency, the provisions of 
these regulations shall prevail. 

iii. The material and apparatus used shall conform to the relevant 
specifications of the Bureau of Indian Standards or International 
Electrical-Technical Commission and EUDD where such specifications 
have already been laid down. 

iv. The contractor shall ensure that all electric supply lines, wires, fittings 
and apparatus belonging to him or under his control, Which are on a 
consumer's premises, are in a safe-condition and in all respects fit for 
supplying electricity and the supplier shall take precautions to avoid 
danger arising on such premises from such supply' lines, wires, fittings 
and apparatus 

e. The line is ready for charging only after inspection by the concerned electrical 
urban distribution circle or division and Directorate of Electrical Safety, UP 
Govt. department of Energy . 

H. Safety, vehicle breakdowns and accidents 

The Contractor shall ensure safe conditions for the users, and in the event of unsafe 
conditions, lane closures, diversions, vehicle break downs and accidents, they shall follow 
the relevant operating procedures for removal of obstruction and debris without delay. 
Such procedures shall conform to the provisions of this Agreement, Applicable Laws, 
Applicable Permits and Good Industry Practice.  

The Contractor shall promptly remove any debris from the Project Road to enable safe 
movement of traffic and shall report all accidents to the Nagar Nigam Gorakhpur and police 
forthwith. 
 

I. Nagar Nigam Gorakhpur’s right to take remedial measures  

In the event the Contractor does not repair the Project Road (CM Grids Road) or any part 
thereof during the Defect Liability Period or fails to commence remedial works within the 
time provided in this document, the Nagar Nigam Gorakhpur shall, without prejudice to its 
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rights under this Agreement, been titled to undertake such remedial measures at the cost of 
the Contractor, and to recover its cost from the Contractor. 
 
J. Details of Roads in Nagar Nigam Gorakhpur to be taken up under CMGRIDS 

The details of various roads that are to be undertaken under this contract are shown in the 
below table;  

S.No Package No. Road Name (including from & to) Length (KM) 
Average 

ROW 

1 GKP/CMG/Ph03-02 
Kachahari Chauraha to Betiahata 
Chauraha  via Shastri Chowk 

0.780 21 m 

 
K. Drawings Design 

At tender stage, Nagar Nigam Gorakhpur will provide the following indicative drawings & 
these drawings are enclosed in the RFP. However, the contractor is required to execute the 
work only as per the final design and Good for Construction (GFC) drawings  and single line 
diagram for power line approved by Nagar Nigam Gorakhpur. 

i. Existing layout plan of roads and utilities. 
ii. Proposed layout plan of roads. 
iii. Proposed Cross section of road, storm water drainage and DWC / HDPE / other pipes 

/ ducts for various utilities. 
iv. Single line diagram for electrical line. 

To download the drawings please visit the following link:  
 
 

3. Technical Specification 
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SECTION 6:- FORM OF BID   
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FORM OF BID FOR PART I OF THE BID 
 

Technical Qualification Part I of Bid 
 

The Bidder shall fill in and load this form for Part I of Bid separately from the form for Part II of the 
Bid. 
 
To (Name of Employer) -------------------, ULB -------------------------- , 
Address [insert address] ------------------------------------------------------------------ 
Identification Number of Works: ------------------------------------------------------- 
Description of Works ------------------------------------------------------------------------------ ---------- 
Dear Sir. 
1. Having read the Bidding Documents, Requirements for submission of documents in ITB Clause 12, 
and acceptance of provisions for Fraud and Corruption in the Bidding Document, I/we submit in 
attachment all documents required in the Bidding Document together with all the Affidavits 
regarding the correctness of information/documents for the above stated bid. 
 
2. I/we confirm that the Bid fully complies with all the requirements including the Bid Validity and 
Bid Security as required and specified by the bidding documents. 

3. I/we certify that the information furnished in our bid is correct to the best of our knowledge and 
belief. 

 
Authorized Signatory............................................... 
Name and Title of Signatory...................................... 
Name of Bidder...................................................... 
Authorized Address of Communication........................ 
....................................................................................... 
Telephone Nos (Office) ……………………………… 
Mobile No. …………………………………………… 
Facsimile (Fax) No. ………………………………….. 

Electronic Mail Identification (Email ID) ……………… 

Note- In case of JV, it shall be signed by authorized signatory, and in name of bidder  all 

partner name shall me mentioned. Rest  detail is of authorized signatory  
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  Form of Bid for Part II of the Bid 
 

Financial Part II of Bid 
 

The Bidder shall fill in and load this form for Part II of Bid separately from the form for 
PartI of the Bid 
 
To [Name of Employer: ---------------------------------------------------------------------------------- 
Address [insert address] ----------------------------------------------------------------------- 
Identification Number of Works: ---------------------------------------------------- 
Description of Works. --------------------------------------------------------------------------------- ----------------------
- 
 
Dear Sir 
1. With full understanding that Part II of our bid will be opened only if I/ we qualify on the basis of 
evaluation in Part I of the Bid, we offer to execute the works described above, remedy any defects 
therein, and carry out the routine maintenance (if any) in conformity with the Conditions of 
Contract, Specifications, Drawings and Bills of Quantities accompanying in Part II of the Bid. 
2. This Bid and your written acceptance of it shall constitute a binding contract between us. I/ we 
understand that you are not bound to accept the lowest or any bid you receive. 
3. I/ we undertake to commence the works on receiving the Notice to Proceed with the Work in 
accordance with the Contract Conditions. 
4. I/we undertake to carry out the works of Routine Maintenance for five years after the completion 
date as per the rates offered by the Employer in the bid documents. 
 
Signature of Authorized Signatory............................................... 
Name and Title of Signatory...................................... 
Name of Bidder............................................................. 
Authorized Address of Communication........................ 
...................................................................................... 
. 
Telephone Nos (Office) ……………………………… 
Mobile No. …………………………………………… 
Facsimile (Fax) No. ………………………………….. 

Electronic Mail Identification (Email ID) ……………… 

 

Note- In case of JV, it shall be signed by authorized signatory, and in name of bidder  all 

partner name shall me mentioned. Rest  detail is of authorized signatory  

Comment [G153]: As per ULB T2 



Tender Ref. no. 604 dated 27.02.2026  
 

 
 
Nagar Nigam Gorakhpur              Page | 151 

 

 

 

 

 

 

 

 

 

 

 

 

 
THIS PAGE HAS BEEN INTENTIONALLY KEPT BLANK 

 

 

 

 

 

 

 

 

 

 

 



Tender Ref. no. 604 dated 27.02.2026  
 

 
 
Nagar Nigam Gorakhpur              Page | 152 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION 7:- BILL OF QUANTITIES  
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BILL OF QUANTITIES 

Preamble 

The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, 
Conditions of Contract, Specifications and Drawings. 

7.1  For the construction of works, the quantities given in the Bill of Quantities are 
estimated and are given to provide a common basis for bidding. The basis of payment 
will be the actual quantities of work ordered and carried out, as measured by the 
Contractor and verified by the Engineer and valued  

 

(a) at percentage rate above or below or at par of the Schedule of Rates as 
tendered by the Contractor in Indian Rupees. 

(b) Where there is a discrepancy between the rate in figures and words, the rate in 
words will govern as explained in ITB Clause____. [Note: delete this point if the 
E-tender system automatically populates the amount in words from the 
amount in figures]. 
 

7.2 For the routine maintenance of roads, there is lump sum amount for each year of 
maintenance for entire stretch. The payments will be based on satisfactory 
performance of routine maintenance activities.  

 

7.3  The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it 
is otherwise provided under the Contract, include all constructional plant, providing 
safety at site, adequate arrangement for dust suppression/control, labour, 
supervision, materials, erection, maintenance, insurance, profit, royalties, taxes and 
duties, together with all general risks, liabilities and obligations set out in the Contract. 

 

7.4 When percentage rate tenders are invited, the Bill of Quantities will show in the 
bidding documents, the quantities and rates used for different items. 

 

7.5  Unless it is specifically specified, Ordinary Portland Cement (OPC) Grade -43 will be 
used in all concrete items.  

 

7.6 Materials such as cement, reinforcement steel, bitumen/modified bitumen  and 
emulsion should be procured from approved vendor list as indicated in NHAI office 
memorandum issued vide Policy Circulat no. 10.2.43 dated 20.2.2023. 

 
Note: Any arithmetic errors will be corrected by the Employer. 
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Bill of Quantities for percentage rate bids 
Note: - Bidder has to quote %age Above/Below or at par on-line at prescribed 

column/Row. 
 
Sl. 

No. 
Description of item 
(with brief specification 
and reference to book 
of specifications) 

Quantity Unit Rate without GST Amount 
In figures In words 

 Name of road 1: ….. (Length-.... Km) Nagar Nigam ......, width of carriage way ... m. 

 Items as per of BoQ    …………….. ………….. ………………… 

 
Part
-C 
 
 
 
 
 
 
 
 
 
 
 

Routine 
Maintenance** after 
completion of 
construction works 
(Lump-sum Amount for 
each year) 
For 1st year  
For 2nd year 
For 3rd Year 
For 4th Year 
For 5th Year 

 
 
 
 
 

 

 
 
 
 
 
 
 
 

 
 
 
 
 
 

 

 
 
 
 
 
 
 

 
 
 
 
 
 
…………. 
----------- 
----------- 
--------------------
------------- 
 
 

 

 Total    Rs. …………….. 

* The BOQ shall be made Road wise so that comparison & valuation of Expenditure is 

possible as per sanctioned G.O. 

 
 
 
 
 

0 % 
10 % 
20 % 
30 % 
40 % 
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 Name of road 2: ....... (Length-... Km) Nagar Nigam ....., width of carriage way .... m. 
 Items as per of BoQ   …………….. ………….. ………………… 

 
 
 
 
Part
-C 
 
 

Routine 
Maintenance** after 
completion of 
construction works 
(Lump-sum Amount for 
each year Per Km.) 
For 1st year  
For 2nd year 
For 3rd Year 
For 4th Year 
For 5th Year 

 
 
 
 
 
 
 
0 % 
10 % 
20 % 
30 % 
40 % 
 

 
 
 
 
 
 
 
 

   
 
 
 
 
 
…………. 
----------- 
----------- 
--------------------
------------- 

 

 Total    Rs. …………….. 

 Name of road 3: ...... (Length-.... Km) Nagar Nigam ...., width of carriage way .... m. 

 Items as per of BoQ   …………….. ………….. ………………… 

 
 
 
 
 
Part
-C 
 
 
 
 
 
 
 
 

Routine 
Maintenance** after 
completion of 
construction works 
(Lump-sum Amount for 
each year Per Km.) 
For 1st year  
For 2nd year 
For 3rd Year 
For 4th Year 
For 5th Year 

 
 
 

 
 

 

 
 
 
 
 
 
 
 

   
 
 
 
 
 
 
…………. 
----------- 
----------- 
--------------------
------------- 

 

0 % 
10 % 
20 % 
30 % 
40 % 
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 Total    Rs. …………….. 

 

**  The amount for each year should be pre-specified by the Authority and the figure 
inserted here before inviting the Bid. Routine maintenance rates are exclusive of GST. 

        Employer to fill in the amount for maintenance in rate column only. 
 

 
Notes: 

1. The Schedule of Rate is Estimated rate quoted in the BoQ. 

2. Wherever there is any discrepancy between the rate entered in the Bill of Quantities and 

the Schedule of Rates as per Note 1 above, the rate given in the Schedule of Rates will 

apply. 

3. For Routine Maintenance, the amount indicated by the Authority shall apply. The Bidder 

is    required to accept these rates.  Further, the payment shall be performance based. 
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Reference to Section 7, Cl.7.6 
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Note:- For legible copy, Bidder can download NHAI/Policy Guidelines/Consultancy/2025 

Policy Circular no. 10.2.43/2025 dated 20th February 2025. 
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SECTION 8:- SECURITIES, STANDARD 
FORMAT AND OTHER FORMS   
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BID SECURITY BANK GUARANTEE 

 
To be paid online while submitting the bid 
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INDENTURE FOR SECURED ADVANCES 
FORM 31 

 
 

Deleted  
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Office of the Municipal Commissioner/Chief Engineer/ Executive Engineer 
 

Address:- ------------------------------------------------------- 
 
NO...... ................        DATED 
................... 

a. LETTER OF ACCEPTANCE 
To, 
M/s ....................................... 
.................................................... 
........................................... 
 
This is to notify you that on -------------------------, has accepted your Bid dated for execution of the 
Work for District- 

1. Name of Work:   

or Name of Road Block Length (Km.) 
 From To 

1     

for the contract Price of Rs....................... (In words ............................................................ only) is 
hereby accepted by our Agency. 

 
You are hereby requested to furnish Performance Security, in the form detailed in Cl.34 of ITB for an 
amount of Rs.................... (in words ......................................................... ) duly pledged in favour of 
undersigned within 10 days of the receipt of this letter of acceptance valid up to days from the date of expiry 
of Defects Liability Period ( i.e. up to ................... ) and sign the contract, failing which action as stated in 
Cl. 34.3 of ITB will be taken. 
 
You are also requested to submit the work programme, List of Tools and Plants to be brought to site, 
Name of technical personnel to be deployed at site, Name of borrow pits in case of Earth filling by 
cartage earth, Name of quarry from where the stone will be brought to site. 
 

Yours faithfully, 

Signature of Employer 

No. & Dated as above. 

Copy to for information & necessary action. 

 

 

                    Signature of Employer 

 

 

Comment [G154]: Modified format 
as per ULB T2 
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b.  Standard Form of Agreement 
 

Notes on Standard Form of Agreement  
The Agreement should incorporate any corrections or modifications to the 
Bid resulting from corrections of errors (Instructions to Bidders, Clause29).  

 

Standard Form: Agreement  

 

This agreement, made the ...... day of .................. of 20------- . between -----------------------------

---------------------- -------------------------------on behalf of----------------------  

(Hereinafter called “the Employer”) of  the one part, and  

..................................................................................................................... 
[Name and address of Contractor] (Hereinafter called “the Contractor” of the other part).
   

Whereas the Employer is desirous that the Contractor execute the Work of----------------------
------------------------------  

District-  

Description of the Works  

1.  Name of Work:       

or  Name of Road   
Block  

Length 
(Km.)    From  To  

1          

 

(Hereinafter called “the works”) and the Employer has accepted the Bid by the Contractor 
for the execution and completion   of   such   Works   and   the   remedying   of   any   defects   
therein   at   a   cost   of   Rs .................. (In words ........................................only)  

NOW THIS AGREEMENT WITNESSETH as follows:  

2. In this Agreement, words and expressions shall have the same meanings as are 
respectively assigned to  them in the Conditions of Contract hereinafter referred to, and 
they shall be deemed to form and be read and construed as part of this Agreement.  

3. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 

Comment [G155]: Modified format 
as per ULB T2 
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and complete the Works and remedy any defects therein in conformity in all aspects 
with the provisions of the Contract.  

4. The Employer hereby covenants to pay the Contractor in consideration of the 
execution and completion of the Works and the remedying the defects wherein the 
Contract Price or such other sum as may become payable under the provisions of the 
Contract at the times and in the manner prescribed by the Contract.  

5. The following documents shall be deemed to form and be read and construed as 
part of this Agreement, viz:  
(1) Agreement,  
(2) Notice to Proceed with the Work,  
(3) Letter of Acceptance,  
(4) Contractor’s Bid part I and part II 
(5) Contract Data,  
(6) Special Conditions of Contract Part II,  
(7) General Conditions of Contract Part I,  
(8) Scope of work, 
(9) Specifications,  
(10) Drawings,  
(11) Bill of Quantities as uploaded on website with the bid document for the said NIT, 

No any change in up loaded BOQ will be allowed.  
(12) NIT  
(13) T-4  
(14) T-5  
(15) T-6 in original.  
(16) Name of the Contractor Nominee as per clause 62.2 (if any) and  
(17) Any other document listed in the Contract Data.  

In witness whereof the parties thereto have caused this Agreement to be executed the 
day and year first before written. The Common Seal of  

 

 

 

Signature of Employer  

was hereunto affixed in the presence of:  
Signed, Sealed and Delivered by the said To,  

.................................  

.................................... 

..................................... 
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in the presence of:                        -----------------------------------------  

Binding Signature of Employer/Officer Inviting Tender authorized representative  

Signature of Employer  

Binding Signature of Contractor  

............................................  
............................................. 
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Office of the Municipal Commissioner/Chief Engineer/ Executive  
Engineer  

Address:- -------------------------------------------------------  
 

c. Issue of Notice to proceed with the work  
LETTER NO..............................  DATED ..... ................  

To,  

...........................................  

...................................... 

.............................  

Dear Sirs:  

Pursuant to your furnishing the requisite performance security as stipulated in ITB 

Clause 34.1 and signing of the contract for the construction of ---------------------------------

----------------------------------------  

for Distt.---------------------------------  
 

1.  Name of Work:       

or  Name of Road   
Block  

Length 
(Km.)  

  From  To  

1          

 

You are hereby instructed to proceed with the execution of the said works in 

accordance with the contract documents.  

Date of start:-  

Due date of Completion:-  

Due Date of Defect liability period:-  

Yours faithfully, 

Signature Of Employer/Officer 
 Inviting Tender 

 

  

Comment [G156]: Modified format 
as per ULB T2 
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d. Form of unconditional Bank guarantee for advance payment  
 

BANK GUARANTEE FOR ADVANCE PAYMENT 
To,  

  

Gentlemen:  

In accordance with the provisions of the General Conditions of Contract, clause 35 ("Advance 
Payment") of the above-mentioned Contract,__________________ [name and address of 
Contractor] (hereinafter called "the Contractor”)  shall deposit 
with_________________________________ [name of Employer] a bank guarantee to 
guarantee his/her proper and faithful performance under the said Clause of the Contract in 
an amount of  
[amount of guarantee]1______________________________________   [in words].  
  
 We,  the     [bank or financial institution], as instructed by the  
Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not 
as Surety merely,  the payment to   [name of Employer] on his/her first demand without 
whatsoever right of objection on our part and without his/her first claim to the Contractor, 
in the amount not exceeding  
   [amount of guarantee]1   .  

We further agree that no change or addition to or other modification of the terms of the 
Contract or of Works to be performed thereunder or of any of the Contractor  
documents which may be release us from any liability under this guarantee, and we hereby 
waive notice of any such change, addition or modification.  
 
This guarantee shall remain valid and in full effect from the date of the advance payment 
under the Contract until ____________    [name of Employer] receives full repayment of 
the same amount from the Contractor.  

Yours truly,  

Signature and seal:    
Name of Bank/Financial Institution:       
Address:  __________________________________________________ 
Date:     ___________________________________________________ 

 

________________________________________________________________________ 
1. An amount shall be inserted by the bank or financial institution representing the amount of the 

Advance Payment and denominated in Indian Rupees. 

                                                 
 

 

Comment [G157]: Modified format 
as per ULB T2 
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e. Form of unconditional Bank guarantee “Performance Bank 
Guarantee” 

 
PERFORMANCE BANK GUARANTEE 

To,  

  

 WREREAS [Name and Address of 
Contractor] (Hereinafter called “the Contractor”) has undertaken, in pursuance of Contract 
No. dated 
 to execute [Name of Contract and brief description of 
Works] herein after called “The Contract” 
   
AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall 
furnish you with a bank guarantee by a Nationalized Bank for the sum specified therein as 
security for compliance with his/her obligations in accordance with the Contract;  

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;  

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on 
behalf of the Contractor, up to a total of   _____________________[amount of guarantee]

   [in words], such sum being payable in the types 
and proportions of currencies in which the Contract price is payable, and we undertake to 
pay you,  upon your first written demand and without cavil or argument, any sum or sums 
within the limits of ___________  [amount of guarantee] as aforesaid without your needing 
to prove or to show grounds or reasons for a demand for the sum specified therein.  
 

We hereby waive the necessity of your demanding the said debt from the Contactor before 
presenting us with the demand.  

We further agree that no change or addition to or other modification of the terms of the 
Contract or of the Works to be performed thereunder or of any of the Contract documents 
which may be made between you and the Contractor shall in anyway release us from any 
liability under this guarantee, and we hereby waive notice of any such change, addition or 
modification.  

This Guarantee shall be valid until a date ........days after the expiry of defect liability period 
calculated after intended completion date.  

Signature and seal of the guarantor___________________________________________   
 

Comment [G158]: Modified format 
as per ULB T2 

Comment [G159]: Meaning- A cavil 
is a small or petty objection, or an 
evasion of an argument's point by 
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Name of Bank _______________________________________________________________
   

Address       

Date      
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f. FORMAT OF CURRICULUM VITAE (CV) FOR PROPOSED KEY 
PERSONNEL  

 
1. Proposed Position:  

2. Name of Staff: ……………………………………………………….  

3. Date of Birth: ……………………………………………………………………….  

4. Nationality: ……………………………………………………………………….  

5. Educational Qualification:  

6. Membership of professional societies:  

7. Permanent Employment with the Firm (Yes/No): If yes, how many years: If no, what is 

the  

employment: Arrangement with the firm?  

8. Employment Record:  

(List all positions held by staff member since graduation, giving dates, names of employing  

organization, title of positions held and location of assignments. For experience period of  

specific assignment must be clearly mentioned along with certificate for all the key 

personal)  

9. Summary of the CV (Furnish a summary of the above C V. The information in the 

summary  

shall be precise and accurate. The information in the summary will have bearing on the  

evaluation of the CV.)  

9.1 Education:  

(i) Field of Graduation and Year  

(ii) Field of post-graduation and year  

(iii) Any other specific qualification  

9.2 Experience  

(i) Total Experience: …………………………Years  

(ii) Relevant Experience: …………………………..Years.  

Certification:  

i. I am willing to work on the project and I will be available for the entire duration of the  
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project assignment, and I will not engage myself in any other assignment during the currency  

of my assignment on this project.  

ii. I, the undersigned, certify that to the best of my knowledge and belief, this bio-data 

correctly describes myself, my qualifications, and my experience. 

iii. I have no health issue which prevents me from delivering my duties and obligations as on 

date.  

 

 

 

Signature of the Candidate  

Place _______________  

Date ________________  

Signature of the Authorized Representative of the firm  

Place ________________  

Date ________________  
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g. Format for Work Experience Certificate 
 

 
The Work Experience certificates should be provided in below provided sample 
format –  

Client Letter Head with Client Address 

Letter No:          Date: 

Work Experience Certificate 

Name of Work  

Contract Bond No.  

Name & Address of the Contractor  

Total Length of Road  

Date of Issue of Work order  

Date of Completion as per 

Agreement 

 

Date of Actual completion  

Estimated Cost  

Tender Cost  Total Cost 

Extra Item Cost  

Details of Work 
S. 

No 
Description of Work Executed/Certified  

Quantity. 
Unit. Executed 

Length 
(in KM) 

Amount 

1.  WMM/Stabilized WMM in 
carriage way 

    

2.  Asphalt/Bituminous surface 
Work in carriage way  

    

3.  Dry Lean concrete (DLC) in 
carriage way 

    

4.  Cement concrete pavement 
/ PQC/ White topping in 
carriage way 

    

5.  Paver blocks/Interlocking 
or concrete blocks in 
footpath works 

    

6.  Streetlight work     
7.  Road side Land 

scapping/Beautification/ 
    

Comment [G161]: Dicuss content 
with Amit air and Neelam 

Comment [G162]: Discussed and 
finalized 

Comment [G163]: Is t feasible to get 
in authority letter head – Doubt 
Dy.CEO sir 

Comment [G164]: Discussed and 
finalized 
 

Comment [G165]: Aboriculture 
issue DYCEO sir 

Comment [DU166]: ok 
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related works 
8.  Laying of underground 

distribution power line of 
33/11 KV HT line 

    

9.  Laying of underground 
distribution power line  of 
Below 11 KV LT line   

    

10.  Shifting of Transformers  
(mention with capacity in 
remarks column) 

    

11.  Laying of Strom Water 
Drain work 

    

12.  Laying of Sewer Pipeline 
work 

    

13.  Laying of Water supply 
pipeline works 

    

14.  Laying of Telecom works 
(Optical Fibre Cable works) 

    

15.  Laying of Gas pipeline 
works  

    

16.  Earth work & Other related 
works 

    

17.  Any other work     
      
Total  
Remarks:(Satisfactory/Poor/etc.)  
Any other: 
 

 
 
 
 
 

Details of Issuing Authority 
(Executive / Superintendent/ Chief Engineer / Any other) 

Division 
District 
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   ANNEXURE III 
 
 

(Part I) 
 

Format for Power of Attorney for Lead Member of Joint Venture 
 (Clause 4.4, Section 1) 

( To be provided in Rs 100/- Non judicial stamp paper) 
 
 

Whereas the Nagar Nigam……….. (“the Employer/Authority”) has invited BIDs for the 
…………………………………………………………………………..Project (the “Project”). Whereas, 
…………………….., …………………….., 
and................................................................................................................................ 
(collectively the “Joint Venture”) being Members of the Joint Venture are interested in 
bidding for the Project in accordance with the terms and conditions of the Request for 
Proposal (RFP) and other BID documents including agreement in respect of the Project, and 
Whereas, it is necessary for the Members of the Joint Venture to designate one of them as 
the Lead Member with all necessary power and authority to do for and on behalf of the 
Joint Venture, all acts, deeds and things as may be necessary in connection with the Joint 
Venture’s BID for the Project and its execution. NOW THEREFORE KNOW ALL MEN BY THESE 
PRESENTS We, …… having our registered office at ……......................., M/s……………..having 
our registered office at …, M/s...............… having our registered office at ….., and ….. having 
our registered office at , (hereinafter collectively referred to as the “Principals”) do hereby 
irrevocably designate, nominate, constitute, appoint and authorize M/S ……. having its 
registered office at ………., being one of the Members of the Joint Venture, as the Lead 
Member and true and lawful attorney of the Joint Venture (hereinafter referred to as the 
“Attorney”). We hereby irrevocably authorize the Attorney (with power to sub-delegate) to 
conduct all business for and on behalf of the Joint Venture and any one of us during the 
bidding process and, in the event the Joint Venture is awarded the contract, during the 
execution of the Project and in this regard, to do on our behalf and on behalf of the Joint 
Venture, all or any of such acts, deeds or things as are necessary or required or incidental to 
the pre-qualification of the Joint Venture and submission of its BID for the Project, including 
but not limited to signing and submission of all applications, BIDs and other documents and 
writings, participate in pre BID and other conferences, respond to queries, submit 
information/ documents, sign and execute contracts and undertakings consequent to 
acceptance of the BID of the Joint Venture and generally to represent the Joint Venture in 
all its dealings with the Authority, and/ or any other Government Agency or any person, in 
all matters in connection with or relating to or arising out of the Joint Venture’s BID for the 
in all respect Project and/ or upon award thereof till the % rate contract is entered into with 

Comment [G167]: As per addendum 
1 si.no.6 
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the Authority & Compelled. AND hereby agree to ratify and confirm and do hereby ratify 
and confirm all acts, deeds and things done or caused to be done by our said Attorney 
pursuant to and in exercise of the powers conferred by this Power of Attorney and that all 
acts, deeds and things done by our said Attorney in exercise of the powers hereby conferred 
shall and shall always be deemed to have been done by us/ Joint Venture. IN WITNESS 
WHEREOF WE THE PRINCIPALS ABOVE NAMED HAVE EXECUTED THIS POWER OF ATTORNEY 
ON THIS …………………. DAY OF ………. 2..… 

 

Witnesses:  

1. 

 

 

 
2. 

 
Notes: 

 The mode of execution of the Power of Attorney should be in accordance 
with the procedure, if any, laid down by the applicable law and the charter 
documents of the executant(s) and when it is so required, the same should 
be under common seal affixed in accordance with the required procedure. 

 
 

 Also, wherever required, the Bidder should submit for verification the 
extract of the charter documents and documents such as a board or 
shareholders’ resolution/ power of attorney in favour of the person 
executing this Power of Attorney for the delegation of power hereunder on 
behalf of the Bidder. 

 
 For a Power of Attorney executed and issued overseas, the document will 

also have to be legalised by the Indian Embassy and notarised in the 
jurisdiction where the Power of Attorney is being issued. However, the 
Power of Attorney provided by Bidders from countries that have signed the 
Hague Legislation Convention 1961 are not required to be legalised by the 
Indian Embassy if it carries a conforming Apostille certificate 

  

For …………………….. 
(Signature) 
 
 
 
………………….. 
(Name & Title) 

For …………………….. 
(Signature) 
 
 
 
………………….. 

(Name & Title) 

For …………………….. 
(Signature) 
 
 
 
………………….. 

(Name & Title) 
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(Part-II) 

Format for Joint Bidding Agreement for Joint Venture 
 

(Clause 4.4, Section 1) 
 

(To be executed on Stamp paper of 100 Rs) 
 

THIS JOINT BIDDING AGREEMENT is entered into on this the ………… day of …………20… 
 

AMONGST 
 

1. {………… Limited, and having its registered office at........................ } 
(hereinafter referred 

to as the “First Part” which expression shall, unless repugnant to the 
context include its successors and permitted assigns) 

 
AND 

 
2. {………… Limited, having its registered office at ........................ }and 

(hereinafter referred 
to as the “Second Part” which expression shall, unless repugnant to the 
context include its successors and permitted assigns) 

 
AND 

 
3. {………… Limited, and having its registered office at ..................... } 

(hereinafter referred to 
as the “Third Part” which expression shall, unless repugnant to the context 
include its successors and permitted assigns) 

 
The above mentioned parties of the FIRST, {SECOND and THIRD} PART 
are collectively                referred to as the “Parties” and each is individually referred 
to as a “Party” 

 
WHEREAS, 

 
(A) [………………………………………………………………………………………… 

“Authority” which expression shall, unless repugnant to the context 
or meaning thereof, include its administrators, successors, and 
assigns) has invited applications (the “Applications”) by include its 
administrators, successors and assigns) has invited bids (the Bids”) 
by its Request for Proposal No. ………… dated …………(the “RFP”) for 
award of contract for rehabilitation and augmentation 
of………………….. Project (the “Project”) through an % rate bid. 
 

(B) The Parties are interested in jointly bidding for the Project as 
members of a Joint Venture and in accordance with the terms and 
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conditions of the RFP document and other bid documents in respect 
of the Project, and 
 

(C) It is a necessary condition under the RFP document that the 
members of the Joint Venture shall enter into a Joint Bidding 
Agreement and furnish a copy thereof with the Application. 

 
NOW IT IS HEREBY AGREED as follows: 
 

1. Definitions and Interpretations 
 

In this Agreement, the capitalised terms shall, unless the context 
otherwise requires, have the meaning ascribed thereto under the 
RFP. 

 

2. Joint Venture 
 

2.1 The Parties do hereby irrevocably constitute a Joint Venture (the “Joint 
Venture”) for the purposes of jointly participating in the Bidding Process 
for the Project. 

2.2 The Parties hereby undertake to participate in the Bidding Process only 
through this Joint Venture and not individually and/ or through any other 
Joint Venture constituted for this Project, either directly or indirectly. 

 

3. Covenants 
 

The Parties hereby undertake that in the event the Joint Venture is 
declared the selected Bidder and awarded the Project, it shall enter 
into an % rate contract with the Authority for performing all its 
obligations as the Contractor in terms of the % rate contract for the 
Project. 

 

4. Role of the Parties 
 

The Parties hereby undertake to perform the roles and responsibilities 
 as described below: 

 
(a) Party of the First Part shall be the Lead member of the Joint Venture 

and shall have the power of attorney from all Parties for conducting 
all business for and on behalf of the Joint Venture during the 
Bidding Process and for performing all its obligations as the 
Contractor in terms of the % rate contract for the Project; 

 
(b) Party of the Second Part shall be {the Member of the Joint Venture; and} 
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(c) Party of the Third Part shall be {the Member of the Joint Venture.} 

 

5. Joint and Several Liability 
 

The Parties do hereby undertake to be jointly and severally 
responsible for all obligations and liabilities relating to the Project 
and in accordance with the terms of the RFP and the % rate contract, 
till such time as the completion of the Project is achieved under and 
in accordance with the % rate contract. 

 
6. Share of work in the Project 

The Parties agree that the proportion of construction in the % rate 
contract to be allocated  among the members shall be as follows: 

 
First Party: 
Second Party: 
{Third Party:} 

 

7. Representation of the Parties 
 

Each Party represents to the other Parties as of the date of this Agreement 
that: 

 
(a) Such Party is duly organised, validly existing and in good 

standing under the laws of its incorporation and has all 
requisite power and authority to enter into this Agreement; 

 
(b) The execution, delivery and performance by such Party of 

this Agreement has been authorised by all necessary and 
appropriate corporate or governmental action and a copy of 
the extract of the charter documents and board resolution/ 
power of attorney in favour of the person executing this 
Agreement for the delegation of power and authority to 
execute this Agreement on behalf of the Joint Venture 
Member is annexed to this Agreement, and will not, to the 
best of its knowledge: 

 
(i) require any consent or approval not already obtained; 

 
(ii) violate any Applicable Law presently in effect and 

having applicability to   it; 
 

(iii) violate the memorandum and articles of association, 
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by-laws or other applicable organisational documents 
thereof; 

 
(iv) violate any clearance, permit, concession, grant, 

license or other governmental authorisation, 
approval, judgement, order or decree or any 
mortgage agreement, indenture or any other 
instrument to which such Party is a party or by which 
such Party or any of its properties or assets are bound 
or that is otherwise applicable to such Party; or 

 
(v) create or impose any liens, mortgages, pledges, 

claims, security interests, charges or Encumbrances 
or obligations to create a lien, charge, pledge, 
security interest, encumbrances or mortgage in or on 
the property of such Party, except for encumbrances 
that would not, individually or in the aggregate, have 
a material adverse effect on the financial condition or 
prospects or business of such Party so as to prevent 
such Party from fulfilling its obligations under this 
Agreement; 

(c) this Agreement is the legal and binding obligation of such 
Party, enforceable in accordance with its terms against it; 
and 

 
(d) there is no litigation pending or, to the best of such Party's 

knowledge, threatened to which it or any of its Affiliates is a 
party that presently affects or which would have a material 
adverse effect on the financial condition or prospects or 
business of such Party in the fulfilment of its obligations 
under this Agreement. 

 

8. Termination 
 

This Agreement shall be effective from the date hereof and shall 
continue in full force and effect until Project completion (the 
“Defects Liability Period”) is achieved under and in accordance with 
the % rate contract, in case the Project is awarded to the Joint 
Venture. However, in case the Joint Venture does not get selected 
for award of the Project, the Agreement will stand terminated in 
case the Applicant is not pre-qualified or upon return of the Bid 
Security by the Authority to the Bidder, as the case may be. 

 

9. Miscellaneous 
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1.2 This Joint Bidding Agreement shall be governed by laws of India. 
1.3 The Parties acknowledge and accept that this Agreement shall not 

be amended by the Parties without the prior written consent of the 
Authority. 

 
IN WITNESS WHEREOF THE PARTIES ABOVE NAMED HAVE EXECUTED AND DELIVERED THIS 
AGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN.SIGNED, SEALED AND DELIVERED 

For and on behalf of   

LEAD MEMBER by: SECOND PART THIRD PART 

(Signature) (Signature) (Signature) 

   

(Name) (Name) (Name) 

 
(Designation) (Designation) (Designation) 

 
 

(Address) (Address) (Address) 

In the presence of:   
 
 

Notes: 
1. The mode of the execution of the Joint Bidding Agreement should be in 

accordance with the procedure, if any, laid down by the Applicable Law and 
the charter documents of the executant(s) and when it is so required, the 
same should be under common seal affixed in accordance with the required 
procedure. 

2. Each Joint Bidding Agreement should attach a copy of the extract of the 
charter documents and documents such as resolution / power of attorney 
in favour of the person executing this Agreement for the delegation of 
power and authority to execute this Agreement on behalf of the Joint 
Venture Member. 

3. For a Joint Bidding Agreement executed and issued overseas, the document 
shall be legalised by the Indian Embassy and notarized in the jurisdiction 
where the Power of Attorney has been executed. 
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ANNEXURE V 

 
 

Preference for the opening of Bid - Deleted 

(Clause 4.5.D) 
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ANNEXURE VI 
     

Format for Power of Attorney for signing of BID  
 

(To be furnished in letterhead of the firm) 

 
Know all men by these presents, We…………………………………………….. (name of the firm 
and address of the registered office) do hereby irrevocably constitute, nominate, 
appoint and authorize  
Mr./Ms (name), …………………… son/daughter/wife of ……………………………… and 
presently residing at …………………., who is presently employed with us/ the Lead 
Member of our Joint Venture and holding the position of ……………………………. , as our 
true and lawful attorney (hereinafter referred to as the “Attorney”) to do in our 
name and on our behalf, all such acts, deeds and things as are necessary or required 
in connection with or incidental to submission of our BID for the  Project proposed or 
being developed by the Nagar Nigam…………… (the “Authority”) including but not 
limited to signing and submission of all applications, BIDs and other documents and 
writings, participate in Pre-BID and other conferences and providing information/ 
responses to the Authority, representing us in all matters before the Authority, 
signing and execution of all contracts including the agreement and undertakings 
consequent to acceptance of our BID, and generally dealing with the Authority in all 
matters in connection with or relating to or arising out of our BID for the said Project 
and/ or upon award thereof to us and/or until the entering into of the % rate 
contract  with the Authority.   
 
AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, 
deeds and things done or caused to be done by our said Attorney pursuant to and in 
exercise of the powers conferred by this Power of Attorney and that all acts, deeds 
and things done by our said Attorney in exercise of the powers hereby conferred 
shall and shall always be deemed to have been done by us.  
 
IN WITNESS WHEREOF WE, ………………., THE ABOVE NAMED PRINCIPAL HAVE 
EXECUTED THIS POWER OF ATTORNEY ON THIS ……… DAY OF …………. 2…..  
 
 

For …………………………..  
(Signature, name, designation and address)  

of person authorized by Board Resolution   
(in case of Firm/ Company)/ partner in case of Partnership firm  

 
Witnesses:         
1.  
2.  

Comment [G168]: As per 
Addendum 1, si.no. 11 
 

Taken from NHAI SBD 
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Accepted  
…………………………… 
 (Signature)  
(Name, Title and Address of the Attorney)  

(Notarized) Person 
identified by me/ 
personally appeared 
before me/Attested/ 
Authenticated* 
 
(*Notary to specify as 
applicable) (Signature 
Name and Address of the 
Notary) Seal of the 
Notary Registration No. 
of the Notary 

 
Date:……………… 
 
Notes:  

 The mode of execution of the Power of Attorney should be in accordance with the 
procedure, if any, laid down by the applicable law and the charter documents of the 
executant(s) and when it is so required, the same should be under common seal affixed 
in accordance with the required procedure. 

 

 Wherever required, the Bidder should submit for verificaton the extract of the charter 
documents and documents such as a board or shareholders’ resoluton/ power of 
attorney in favour of the person executing this Power of Attorney for the delegaton of 
power hereunder on behalf of the Bidder. 

 

 For a Power of Attorney executed and issued overseas, the document will also have to be 
legalised by the Indian Embassy and notarised in the jurisdicton where the Power of 
A orney is being issued. However, the Power of Attorney provided by Bidders from 
countries that have signed the Hague Legislaton Conventon 1961 are not required to be 
legalised by the Indian Embassy if it carries a conforming Appostlle certficate 
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jktif=r vf/kdkjh 
}kjk izekf.kr 
ikliksVZ lkbt dk 
uohure QksVksxzkQ 
pLik fd;k tk; 

 
FORM T-4 

 
dk;kZy; ftyk eftLVªsV] ----------------------------------------------- 

pfj= izek.k&i=                      
1- vkosnd dk uke Jh@Jherh--------------------------------------------------------------------- 
2- firk@ifr dk uke Jh--------------------------------------------------------------------------- 
3- vk;q-------------------------------------------------------------------------------------------- 
4- 'kSf{kd ;ksX;rk----------------------------------------------------------------------------------- 
5- O;olk;-------------------------------------------------------------------------------------------------------------------------- 
6- Ikrk& ¼v½ LFkkbZ irk nwjHkk"k lfgr----------------------------------------------------------------------- 

    ------------------------------------------------------------------------------------------------------------------ 
¼c½ vLFkkbZ irk nwjHkk"k lfgr------------------------------------------------------------------------- 

    -------------------------------------------------------------------------------------------------------------------- 
7- vijkf/kd eqdneksa dk fooj.k--------------------------------------------------------------------------------------- 

 
¼O;fDr ds fo:) tuin esa ntZ eqdneksa] vijkf/kd xfrfof/k;ksa vkSj vlekftd dk;ksZa 
dk fooj.k fn;k tk;A ;fn fdlh U;k;ky; ess vijkf/kd eqdnek py jgk gS rks 
mldk fooj.k Hkh fn;k tk;A ;fn yksd fuekZ.k foHkkx vFkok jkT; ljdkj ds vU; 
fuekZ.k }kjk CySd fyLVsM fd;k x;k gks rks mldk fooj.k Hkh fn;k tk;A 
ekfQ;k@xaxsLVj xfrfof/k;ksa ,oa laxfBr vijk/kksa esa fyIRk O;fDr;ksa ds ckjsa esa fo'ks"k 
:Ik ls tk¡p djus ds ckn gh izek.k i= fuxZr fd;k tk; vkSj bldk mYys[k bl 
dkye esa vo'; fd;k tk;A½  

8- lkekU; [;kfr------------------------------------------------------------------------------------ 
9- izek.k&i=%& 

 
esjs }kjk Jh ----------------------------ds dk;Z vkSj vkpj.k rFkk pfj= ds laca/k esa iwjh 

rF;kRed tkudkjh dj yh xbZ gSA buds fo:) vijkf/kd eqdneksa dh lwpuk Hkh iqfyl ls 
izkIr dh xbZ gSA lHkh rF;ksa dh tkudkjh ds i'pkr~ eS izekf.kr djrk g¡w fd Jh-----------------------
------- dk dk;Z vkpj.k rFkk pfj= mRre gS vkSj buds yksd fuekZ.k foHkkx esa vFkok jkT; 
ljdkj ds fdlh foHkkx esa Bsdsnkj dk dk;Z djus ij lkekU;r% vkifRr izrhr ugha gksrh gSA 
fnukad--------------------- 

gLrk{kj 
 

ftyk eftLVsªV@dysDVj 
¼eqgj lfgr½ 

 
uksV%&  

1- ftyk eftLVsªªV@dysDVj }kjk ;g izek.k&i= vius Lo;a ds gLrk{kj ls fuxZr fd;k 
tk;sxkA mlds LFkku ij fdlh vU; vf/kdkjh }kjk izek.k&i= fuxZr ugha fd;k 
tk;sxkA 

Comment [G169]: Modified format 
as per ULB T2 
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2- izek.k&i= nsus ds iwoZ ;g vko’;drkuqlkj ofj’B iqfyl v/kh{kd@iqfyl 
v/kh{kd@rglhynkj@,l-Mh-,e-@vij ftykf/kdkjh@vFkok fdlh vU; vf/kdkjh ls 
tk¡p djkdj fjiksVZ izkIr dj ldrs gSA 

3- lacaf/kr O;fDr ls Lo?kks"k.kk ’kiFk&i= Hkh ys ldrsa gSA 
4- ;g iz.kke i= lkekU;r% nks o"kZ ds fy, ekU; gksxkA ;fn blls iwoZ dksbZ vijkf/kd 

?kVuk gksrh gS vFkok izkFkhZ ds fo:) dksbZ vijkf/kd eqdnek vkfn ntZ gksrk gS ;k 
;g fdlh laxfBr vijk/k esa ;k ekfQ;k xfrfof/k;ksa esa ;k vlkekftd xfrfof/k;ks esa 
idM+k tkrk gS rks iqfyl foHkkx dk ;g mRrjnkf;Ro gksxk fd bldh lwpuk og 
ftyk eftLVªsV@dysDVj rFkk lacaf/kr foHkkx ds vf/kdkjh dks nsxk vkSj izek.k&i= 
rRdky fujLr fd;k tk;sxkA  

5- bl izek.k&i=ksa dh izfof"V ftykf/kdkjh dk;kZy; esa rFkk ofj"B iqfyl 
v/kh{kd@iqfyl v/kh{kd dk;kZy; esa  ,d vyx jftLVj esa fof/kor vafdr dh 
tk;sxh vkSj fuxZr izek.k&i= dh ,d izekf.kr QksVks izfr jftLVj esa vo’; j[kh 
tk;sxhA 

6- bl izek.k&i= ds fuxZr djus vFkok fujLr djus ds laca/k es vafre fu.kZ; lacaf/kr 
ftyk eftLVªsV@dysDVj dk gksxkA 

7- fuxZr izek.k&i= dh ,d dk;kZy; izfr (Office copy) ofj"B iqfyl v/kh{kd@iqfyl 
v/kh{kd dk;kZy; esa vo’; j[kh tk;sxh vkSj ,d vyx jftLVj esa izfof"V vafdr dh 
tk;sxh] ftlls fjdkMZ jgsA 

8- lacaf/kr O;fDr }kjk ikliksVZ lkbt dk viuk uohure QksVksxzkQ] tks jktif=r 
vf/kdkjh }kjk izekf.kr gks] pfj= izek.k&i= ds Åij fu/kkZfjr LFkku ij pLik fd;k 
tk;sxkA 
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FORM T-5 
 

dk;kZy; ftyk eftLVªªsV------------------------------ 
 

gSfl;r izek.k&i= 
 

1- izkFkhZ dk uke ¼O;fDr@QeZ@laLFkk dk uke½---------------------------------- 
2- firk@ifr dk uke---------------------------------------------------------------------------------- 
3- fuokl LFkku 

¼v½ iwjk LFkk;h irk nwjHkk’k lfgr------------------------------------------------ 
  -------------------------------------------------------------------------------------- 
¼c½ vLrkbZ irk nwjHkk’k lfgr------------------------------------------------------- 
  --------------------------------------------------------------------------------------- 

4- O;olk;--------------------------------------------------------------------------------------------------------- 
5- LkEifRr dk fooj.k%& ftyk eftLVªsV@dysDVj ds }kjk py@vpy lEifRr@gSfl;r 

ds laca/k esa iwjk fooj.k fuEu izdkj ls fn;k tk;A 

i½ vpy lEifRr& tehu@Hkw[k.M@edku@nwdku@O;olkf;d izfr’Bku@m|ksx /kU/ks 
vkfn dk fooj.kA ;g lEifRr Bsdsnkj ds uke gS vFkok fdlh vU; O;fDr ds uke ls 
gS] bldk Li’V mYys[k fd;k tk;A bl laca/k esa l{ke vf/kdkjh }kjk fuxZr 
izek.k&i= layXu fd;k tk;A lEifRr dk ewY;kadu@cktkj ewY; rFkk lEifRRk cSSad 
vFkok fdlh foRrh; laLFkk esa ekxsZt gks rks mLkdk fooj.k Hkh fn;s tk;A 

ii)  py lEifRr%& eksVj okgu@fuekZ.k dk;ksaZ esa iz;qDRk e’khuksa rFkk vU; py lEifRr 
dk iwjk fooj.k fn;k tk;A ;g lEifRRk Bsdsnkj ds uke gS vFkok fdlh vU; O;fDr 
ds uke ls gS] bldk Li"V mYys[k fd;k tk;A bl laca/k esa l{ke vf/kdkjh }kjk 
fuxZr izek.k&i= layXu fd;k tk;A lEifRr dk ewY;kadu@cktkj ewY; fdruk gSA 
;g lEifRRk cSSad vFkok fdlh foRrh; laLFkk esa ekxsZt gks rks mLkdk fooj.k Hkh fn;s 
tk;A 

6- cSad vFkok foRrh; laLFkk esa dksbZ /kujkf'k gks rks blds fy, cSad dk uke@[kkrk 
la[;k ,oa mlesa j[kh /kujkf'k dk fooj.k fn;k tk;A blds fy, cSad vFkok foRrh; 
laLFkk }kjk fuxZr izek.k i= layXu fd;k tk;A 

7- gSfl;r izek.k i= ds fy, gSfl;r ds :i esa ;fn cSad esa tek /kujkf'k n'kkZ;h tkrh 
gS rks og /kujkf'k de ls de rhu ekg ls igys cSad esa tek gksuh pkfg, vkSj dk;Z 
iwjk gksus rd cSad Eks vo'; tek jguh pkfg,A 

8- izkFkhZ dk iSu uEcj------------------------------------------------------------------- gSA 
 

jktif=r vf/kdkjh 
}kjk izekf.kr 
ikliksVZ lkbt dk 
uohure QksVksxzkQ 
pLik fd;k tk; 

Comment [G170]: Modified format 
as per ULB T2 
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esjs }kjk Jh ¼;gk¡¡ O;fDr@QeZ@laLFkk vkfn dk uke fy[kk tk;½--------------dh py 
vkSj vpy lEifRRk ds ckjs esa rF;ksa dh tkudkjh dj yh xbZ gSS vkSj mldk fooj.k 
mijksDrkuqlkj fn;k x;k gSA 

eS izekf.kr djrk g¡¡w fd esjh tkudkjh esa mijksDr lHkh rF; lgh gSa vkSj 
RkF;kRed fjiksVZ ds vk/kkj ij ;g izek.k&i= fuxZr fd;k tk jgk gSA 

fnukad--------------           
gLrk{kj 

    ftyk eftLVªªsV@dysDVj 
¼eqgj lfgr½ 

uksV%&  

1- ftyk eftLVsªªV@ dysDVj }kjk ;g izek.k&i= vius Lo;a ds gLrk{kj ls fuxZr fd;k 
tk;sxkA mlds LFkku ij fdlh vU; vf/kdkjh }kjk izek.k&i= fuxZr ugha fd;k 
tk;sxkA 

2- izek.k&i= nsus ds iwoZ ;g vko';drkuqlkj rglhynkj@,l-Mh-,e-@vij 
ftykf/kdkjh@cSd vf/kdkjh vFkok fdlh vU; vf/kdkjh ls tk¡p djkdj fjiksVZ izkIr 
dj ldrs gSA 

3- lacaf/kr O;fDr ls Lo?kks"k.kk 'kiFk&i= Hkh ys ldrsa gSA 
4- ;g iz.kke i= lkekU;r% nks o"kZ ds fy, ekU; gksxkA ;fn blls iwoZ dksbZ egRoiw.kZ 

foØ; vkfn gksrk gS vFkok lEifRr esa ifjorZu gksrk gS ;k deh vkrh gS rks lacaf/kr 
O;fDr dk ;g mRrjnkf;Ro gksxk fd bldh lwpuk og ftyk eftLVªsV@dysDVj rFkk 
lacaf/kr foHkkx ds vf/kdkjh dks nsxk vkSj izek.k&i= esa la'kks/ku tkjh fd;k tk;sxkA 

5- bl izek.k&i=ksa dh izfof’V ftykf/kdkjh dk;kZy; esa ,d vyx jftLVj esa fof/kor 
vafdr dh tk;sxh vkSj fuxZr izek.k&i= dh ,d izekf.kr QksVks izfr jftLVj esa 
vo'; j[kh tk;sxhA 

6- bl izek.k&i= ds fuxZr djus vFkok fujLr djus ds laca/k es vafre fu.kZ; lacaf/kr 
ftyk eftLVªsV@dysDVj dk gksxkA 

7- lacaf/kr O;fDr }kjk ikliksVZ lkbt dk viuk uohure QksVksxzkQ] tks jktif=r 
vf/kdkjh }kjk izekf.kr gks] gSfl;r izek.k&i= ds Åij fu/kkZfjr LFkku ij pLik fd;k 
tk;sxkA 
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FORM T-6 

  'kiFk&i= 

 

le{k% l{ke izkf/kdkjh] uxj fuxe ------------------------------ 
 
 eSa Jh@Jherh ------------------------------------------- mez ------- o"kZ 
iq=@ifr@iRuh Jh@Jherh ---------------------------------------------------------------------- 
fuoklh LFkkbZ irk-------------------------------------------------------------------------------------------------------
---- dk@dh fuoklh gw¡A eSa 'kiFkiwoZd fuEu ?kks"k.k djrk@djrh gw¡A 
1. eSa----------------------------,@ch@lh@Mh Js.kh dk iathd`r Bsdsnkj gw¡ @ugha gw¡A ¼foHkkx }kjk 

fuxZr Js.kh lEcU/kh izek.k i= layXu fd;k tk;½ esjs ikl i;kZIr py vkSj vpy lEifRr 
gS vkSj O;olkf;d :i ls eSa ------------------------ lEcfU/kr foHkkx ds dk;ksZ dks iwjk djus ds 
fy;s l{ke vkSj leFkZ gw¡A esjs ikl vko';d e'khusa vkSj midj.k vkfn Hkh gSa vFkok eSus 
muds laca/k esa vko’;d yht vxzhesUV fufonk esa layXu dj fn;k gSA eq>s bl dk;Z dk 
i;kZIr vuqHko gSA  

2. ;g fd foHkkx }kjk ¼dk;Z dk fooj.k fy[kk tk;½ --------------------------------------------------------------------------
-------------------------------------------------dk;Z djkus dh fufonk fuxZr dh x;h gS] mlds fy;s eSa foHkkx 
}kjk fu/kkZfjr izk:i ij fufonk dj jgk@jgh gw¡A 

3. esjs }kjk fn;s tk jgs izek.k i=] pfj= izek.k i=@gSafl;r izek.k i=@vk;dj izek.k 
i=@O;kikj dj izek.k i=@fcM flD;ksfjVh izek.k i=@fcM dSfiflVh izek.k i= 
tekur /kujkf'k vkfn dk izek.k i= rFkk vU; lqlaxr vfHkys[k vkfn ewy :i esa fufonk 
i= ds lkFk layXu dj fn;s x;s gSA  

4. esjk iSu ua0 ------------------------------------------------ gSA 
5. esjs fo:) vkijkf/kd eqdneksa dk fooj.k fuEu gS& 

I. eqdnek ua0 --------------------------------------------- 
II. /kkjk;sa  ----------------------------------------------------- 
III. Fkkuk --------------------------------------------------------- 
IV. tuin ------------------------------------------------------ 
V. U;k;ky; ¼tgka eqdnek py jgk gS½ -------------------------------- 

6. eSa yksd fuekZ.k  foHkkx vFkok jkT; ljdkj ds vU; foHkkxksa vFkok LFkkuh; fudk; }kjk 
CySd fyLVsM Bsdsnkj dh Js.kh esa ugha vkrk gw¡@ vkrh gw¡A eSa vijkf/kd xfrfof/k;ksa] 
ekfQ;k rFkk xSxsLVj xfrfof/k;ksa vkSj laxfBr vijk/k djus dh xfrfof/k;ksa vkSj 
vlkekftd dk;ksZ vkfn esa fyIr ugha gw¡A eSa ekfQ;k vkSj vijk/kh ugha gw¡A esjk pky&pyu 
dk;Z rFkk vkpj.k mRre gSA  

7. esjs fo:) fdlh Hkh tuin rFkk izns'k esa dksbZ Hkh eqdnek ntZ ugha gSA 
8. eSa ckj dkSafly dk lnL; ugh gw¡ A 

jktif=r vf/kdkjh 
}kjk izekf.kr 
ikliksVZ lkbt dk 
uohure QksVksxzkQ 
pLik fd;k tk; 
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9. ;fn Bsdk izkIr djus ds i'pkr~ esjs fo:) ekfQ;k xfrfof/k;ksa@vlkekftd xfrfof/k;ksa 
,oa laxfBr vkijkf/kd xfrfof/k;ksa esa fyIr gksus ds ckjs esa dksbZ f'kdk;r izekf.kr ikbZ 
tkrh gS rks l{ke vf/kdkjh dks ;g vf/kdkj gksxk fd og esjk Bsdk@vuqcU/k fujLr dj 
ns] bl ij eq>s dksbZ vkifRr ugha gksxhA esjs }kjk ;fn foHkkx] jkT; ljdkj ds fo:) 
dksbZ vkijkf/kd d`R; fd;k tkrk gS vFkok ljdkjh /ku dk xcu fd;k tkrk gS rks l{ke 
izkf/kdkjh dks ;g vf/kdkj gksxk fd og esjs fo:) vkijkf/kd eqdnek fu;eksa ds vUrxZr 
ntZ djk;saxsA   

10. eSa vuqcU/k dh 'krksZ ds vuqlkj le; ls iwjh xq.koRrk ds lkFk rFkk fu/kkZfjr fof'kf"V;ksa ds 
vuq:i dk;Z iwjk d:¡xk@ d:¡xh vkSj foHkkx dks iwjk lg;ksx çnku d:¡xk@ d:¡xhA 

11. esjk dk;Z ,oa vkpj.k mRre gSA  
12. eSa 'kiFkdrkZ ?kks"k.kk djrk@djrh gwWa fd esjk LFkkbZ irk vkSj vLFkkbZ irk fuEu izdkj 

gS& 
v& LFkkbZ irk ¼nwjHkk"k lfgr½ --------------------------------------------------------------------------------------------- 
c& vLFkkbZ irk ¼nwjHkk"k lfgr½ --------------------------------------------------------------------------------------------- 

13. eSa 'kiFk iwoZd ?kks"k.kk djrk@djrh gwWa fd eSa mijksDr irs ij jgrk@jgrh gww¡ rFkk foHkkx 
}kjk iznku fd;s x;s dk;Z dks iwjk gksus rd esjs fdlh Hkh irs esa lkekU;r;k dksbZ 
ifjorZu ugha gksxk] ;fn vifjgk;Z ifjfLFkfr;ksa esa fdlh irs esa ifjorZu gksrk gS rks bldh 
lwpuk eSa eq[; vfHk;Urk@uxj vk;qDr] uxj fuxe vkSj eftLVªsV@dysDVj -----------------------
--------------dks nwaxk@nwaxhA  

14. eSa ;g Hkh ?kks"k.kk djrk@djrh gWw¡ fd foHkkx ds ftl dk;Z ds fy;s esjs }kjk Bsdk fy;k 
tk jgk gS] mlds lkis{; py ,oa vpy lEifRr dk gSafl;r izek.k i= ftyk 
eftLVªsV@dysDVj ¼tuin dk uke fy[kk tk;½ ------------------------------ }kjk izkIr djds 
çekf.kr Nk;k çfr layXu fd;k tk jgk gSSA ;g Hkh ?kks"k.kk djrk@djrh gw¡ fd bl 
gSafl;r izek.k i= dk mi;ksx vU; dk;ksZ ds fy;s ugha fd;k tk;sxkA 

15. eSa viuh iw.kZ tkudkjh esa] iwjs gks'k& gokl esa] LoLFk fpRr ls rFkk iwjh lR;fu"Bk ,oa 
LosPNk ls ;g 'kiFk i= fy[k ns jgk@jgh gW¡wA bZ'oj esjh enn djsA  

 
 

'kiFkdrkZ dk iwjk gLrk{kj 
 
 
नोट:-   
1- यह ˢघोषणा शपथ-पũ ŝ0 100/- (ŝ0 एक सौ) के Stamp paper पर नोटरी Ȫारा साƙो ंकी उपİ˕ित मŐ 

सȑािपत कराते Šए िदया जायेगा । 
2- असȑ शपथ-पũ देना एक संǒीन और संǒेय अपराध है । 
3- संबंिधत ʩİƅ Ȫारा पासपोटŊ साइज का अपना फोटोŤाफ, जो राजपिũत अिधकारी Ȫारा Ůमािणत हो, शपथ पũ 

के ऊपर िनधाŊįरत ˕ान पर च˙ा िदया जायेगा । 
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Note:- All above-mentioned 15 (fifteen) points, should be submitted in prescribed format 

only.  Any deviation in given format will lead to non-responsiveness of the Bidder. 
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SECTION 9:- DRAWINGS  
 

{to be filled by Nagar Nigam} 
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SECTION 10:- DOCUMENTS TO BE 
FURNISHED BY BIDDER  

 

As per Clause 12 of ITB 
 
 
 

 



Page 109: [1] Comment [G124]   GoodwilL   31-12-2024 10:15:00 
Start 
  ↓ 
Contractor Submits Monthly Bill (by 10th of the next month) 
  (The contractor submits a bill supported by inspection records and engineer's instructions.) 
  ↓ 
Routine Inspection (RI) Conducted 
  (The road is inspected by PIU officers, ensuring all segments are checked.) 
  (Geo-tagged and time-stamped photographs are taken for each segment.) 
  ↓ 
Performance Evaluation (PE) Conducted 
  (Marks are assigned based on the grading system, RI observations, and photographs.) 
  (Each segment is graded on a 100-point scale.) 
  ↓ 
Marks Assigned to Segments (Out of 100) 
  (Weighted average marks are calculated for the entire road.) 
  ↓ 
Check Weighted Average for Entire Road 
  (Evaluate the road’s performance based on weighted average marks.) 
  ↓ 
IF Weighted Average = 100: 
  Full Payment Made 
  (100% of the amount billed is released.) 
  ↓ 
IF 80 ≤ Weighted Average < 100: 
  Proportionate Payment Made 
  (Payment is made based on the marks received; e.g., 88% marks = 88% payment.) 
  ↓ 
IF Weighted Average < 80: 
  No Payment for the Month 
  (The contractor receives no payment for the period.) 
  ↓ 
Check Additional Conditions 
  (Verify segment-specific performance.) 
  ↓ 
IF Two Segments < 80 Marks in Same PE: 
  No Payment for Entire Road 
  (Payment is denied for the whole road.) 
  ↓ 
IF One Segment < 80 Marks in Two Consecutive PEs: 
  No Payment for Entire Road 
  (Payment is denied for the whole road.) 
  ↓ 
Engineer Certifies Payment 
  (The engineer finalizes the certification based on the evaluations.) 
  ↓ 
Quarterly Payment Processed 
  (Payment is disbursed on a quarterly basis for the certified bills.) 
  ↓ 
End 
 
 
 

Page 111: [2] Comment [G128]   GoodwilL   31-12-2024 10:50:00 

An on-demand bank guarantee is a financial instrument issued by a bank on behalf of the 
contractor (or another party) in favor of the employer (or beneficiary), ensuring the 
beneficiary can claim the specified amount from the bank without the need to prove a breach 
or default by the contractor (means means that the on-demand bank guarantee allows the 



employer (beneficiary) to request payment from the issuing bank without having to provide 
evidence or justification that the contractor has failed to fulfill their obligations under the 
contract.). 

Key Features of an On-Demand Bank Guarantee: 

1. Immediate Payment: The bank guarantees payment to the employer upon receiving 
a written demand, subject to the terms of the guarantee. 

2. No Conditions Beyond Terms: The employer does not need to provide extensive 
evidence of the contractor's non-performance or defects in work. A claim within the 
agreed terms of the guarantee is sufficient. 

3. Substitution for Retention Money: Instead of the employer holding retention money 
until project completion or the defect liability period ends, the contractor can provide 
an on-demand bank guarantee of equivalent value. 

4. Risk Mitigation: It protects the employer by ensuring funds are readily available to 
cover any defects, delays, or other contractual breaches. 

5. Validity Period: The guarantee typically remains valid until the completion of all 
obligations, including defect rectifications, as certified by the engineer. 

Benefits for Contractors: 

 Improved Cash Flow: Contractors avoid tying up their funds as retention money. 
 Financial Flexibility: The guarantee allows contractors to use their working capital 

for other projects or needs. 

Benefits for Employers: 

 Security: The guarantee ensures that funds are available if the contractor fails to meet 
obligations. 

 Ease of Claim: Employers can make claims without engaging in lengthy dispute 
processes. 

Practical Use in Your Context: 

In construction contracts, such as the one you referenced, the contractor might opt to replace 
retention money with an on-demand bank guarantee after completing the works. This ensures 
compliance with the contractual requirement while freeing up the contractor's retained funds 
for operational use. 

 
 

Page 111: [3] Comment [G129]   GoodwilL   31-12-2024 10:46:00 
Start 
  ↓ 
Employer Retains Proportion of Payment 
  (Retention is as per the proportion stated in the Contract Data.) 
  ↓ 
Completion of Whole Works 
  (Retention payment process starts upon completion.) 
  ↓ 
Half of Retention Money Paid to Contractor 
  (Upon completion of works, 50% of the retention amount is released.) 



  ↓ 
Defects Liability Period 
  (The remaining retention money is held until the Defects Liability Period ends.) 
  ↓ 
Engineer Certifies Correction of All Defects 
  (The engineer verifies and certifies that all notified defects have been corrected.) 
  ↓ 
Remaining Half of Retention Money Paid 
  (The remaining 50% of retention money is released.) 
  ↓ 
Option for Substitution 
  (The contractor may substitute the retention money with an "on-demand" Bank Guarantee.) 
  ↓ 
End 
 

Page 112: [4] Comment [G130]   GoodwilL   31-12-2024 11:07:00 
START 
  | 
  v 
Contractor exceeds Intended Completion Date 
  | 
  v 
Employer calculates Liquidated Damages (Rate/day in Contract Data) 
  | 
  v 
Employer deducts damages from payments due to the Contractor 
  | 
  v 
IF Intended Completion Date is extended AFTER damages are paid: 
  | 
  v 
  YES ---> Engineer adjusts overpayment in the next payment certificate 
    |       | 
    |       v 
    |     
    | 
  NO ---> Continue deductions as per contract 
  | 
  v 
IF Taking-Over Certificate issued for part of the Works: 
  | 
  v 
  YES ---> Reduce damages proportionally to the value of certified work 
    |        
    v 
  NO ---> Liquidated damages continue as specified 
  | 
  v 
Employer ensures payment within 28 days (after Engineer certification) 
  | 
  v 
END 
 

Page 112: [5] Comment [G131]   GoodwilL   31-12-2024 11:42:00 



 
 
Check with DY.CEO regarding what to put ulb t2 or this one 
 
 

 




















